GF-2019-B-0042

UNIV ERSITY- S5 1. Solicitation No. 2.  Type 3. Date Page
Issued
DISTRICT OF [ X] Sealed Bid
GF-2019-B-0042 :
COLUMB]_A [ ] Sealed Bid 4/9/2019 1ofd43
—— 8% Not counting
attachments
4.  Contract Number 5.  Requisition/Purchase Request No. 6.
R0013348 [ T OpenMarket with set aside for SBE
For Building 38 Roof Replacement subcontracting (see Section M. 1.6
[ X ] SBE Set-Aside (See B.2 & Sec. M)
Mandatory 25% CBE subcontracting with
Section M.2.5 and M. 1.6

7.  Issued By: 8. Address Bid To:
University of the District of Columbia Mary Ann Harmis, Chief Contracting Officer
Office of Strategic Sourcing and Procurement ¢/o James Jenkins, Senior Contract Specialist
4200 Connecticut Avenue NW Bldg. 39 Suite 200C University of the District of Columbia
Washington, DC 20008 Office of Strategic Sourcing and Procurement
4200 Connecticut Avenue NW Bldg. 39 Suite 200C
Washington, DC 20008

9. FOR A. Name B Telephone C. E-Mail Address
INFORMATION
CONTACT James Jenkins 202-274-5624 james jenkins@ude.edu _
IMPORTANT — The “Bidder™ Section of this form must be completed by the Bidder
SOLICITATION

NOTE: In sealed bid solicitations “bid"” and Bidder” mean “bid” and bidder”

10. Sealed bids in “original plus 4 copies to perform the work required shall be received at the place specified in item 8, or hand carried to the bid counter
located at address shown in item 8 not less than 2:00 p.m. local time on

1 1.The University requires performance of work described in strict accordance with the following:

DESCRIPTION SECTION PAGE
Solicitation Bid/Award Form A 1-2
Schedule for Construction, Alterations, Repair, Price B 3-4
Scope/Specifications/Drawings C 5-6 and

Attachment J.12

Packaging and Markings D 7
Inspection and Acceptance E 3
Deliveries and Performance F 9
Contract Administration Data G 10-14
Special Contract Requirements H 15-19
Contract Clauses 1 20-28
List of Attachments J 29
Representations, Certifications and Other Statements of Bidders K 30
Instructions to Bidders L 31-37
Evaluation Preference Points M 38-39
Attachment J.1 Government od DC Standard Contract Provisions for Use with 40
Specifications for DC Government Construction Projects (Revised 2007)
Attachment J.2 Wage Determination 41
Attachment J.10 (Statement of Work) 42
Attachment J.11 Bid Bond Form 43

12. The contractor shall begin performance on the date specified in the written [ ] Award [ X ] NTP and complete all work
not later than June 1, 2020. This period of performance is [ x ] Mandatory [ ] Negotiable.

13. The contractor must furnish performance and payment bonds.
[ X ] yes, within 10 calendar days after receiving the Notice of Intent to Award [ x ] Not Applicable [ ]

14. Additional Solicitation Considerations

A. All bids are subject to the work requirements, provisions and clauses incorporated in this solicitation in full text or by
reference.

B. A BID GUARANTEE [ X ] is required [ ] is not required

UNIVERSITY OF THE DISTRICT OF COLUMBIA OFFICE OF STRATEGIC SOURCING AND PROCUREMENT

Page 1 of 43



GF-2019-B-0042 for Building 38 Roof Replacement

BID (MUST BE FULLY COMPLETED BY BIDDER PRIOR TO SUBMISSION TO UDC)

15. Name, Company Name and Address of Bid or/Bidder (withzip | 16. Telephone No. 18. Remittance Address (if different

code)

than item 15)

17. E-mail address

19. The bid or/bidder agrees to perform the work required at the prices specified herein and according to the BID SCHEDULE (Section B) and in strict
accordance with the terms of this solicitation, if this bid/bid is accepted by the University within calendar days after the date bids/bids are due.

20. The bid or/bidder agrees to fumish any required performance and payment bonds.

21. ACKNOWLEDGEMENT OF AMENDMENTS
The bid or/bidder acknowledges receipt of amendments to the solicitation (number and date each) See Section L.11

Amendment
Number

Date

22. Name and Title of Person authorized to sign 22A. Signature
bid/bid (Type of Print)

22B. Bid/Bid Date

AWARD (To be completed by

the University)

23, Amount

24. Accounting and Appropriations data

25, PAYMENT WILL BE MADE BY:

Office of the Chief Financial Officer
4200 Connecticut Avenue NW
Washington, DC 20008

26. Submit invoices as instructed in Section G of this
solicitation (Contract Administration Data)

CONTRACTING OFFICER WILL COMPLETE

ITEM 27 OR 28 AS APPLICABLE

27. | | NEGOTIATED AGREEMENT (The Contractor 1s required to sign this
document and retum copies to the issuing office. The Contractor agrees to
fumish and deliver all items or perform all work requirements for the consideration
stated in this contract. The rights and obligations of the parties of this contract shall
be governed by (a) this contract award, (b} the solicitation, and (c) clauses,
representations, certifications, and specifications incorporated by reference in or
attached to this contract.

28. | | AWARD (The contractor is not required to sign this
document). Your bid on this solicitation is hereby accepted. This
award consummates the contract which consists of (a) the
solicitation and your bid, and (b} this contract award No further
contractual document is necessary.

29. Name and Title of Contractor of Person Authorized to sign (Type or Print)

30. Name of CO (Type of Print)

29A. Signature 29B. Date

30A. Signature 30B. Date

UNIVERSITY OF THE DISTRICT OF COLUMBIA OFFICE OF STRATEGIC SOURCING AND PROCUREMENT
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SECTION B: CONTRACT TYPE, SUPPLIES OR SERVICES AND

B.1

B.2

B.3

B4

B.5

PRICE/COST

The University of the District of Columbia Office of Strategic Sourcing and Procurement, on
behalf of its Office of Capital Assets and Real Estate Services (the “University”) is seeking a
qualified contractor to perform all work and provide all materials necessary for its Building 38
Roof Replacement on the Van Ness Campus according to the requirements of this solicitation.

The University contemplates award of a fixed price contract as authorized by the District of

Columbia Procurement Practices Reform Act of 2010 (PPRA) Section 503 and the District of
Columbia Municipal Regulations (DCMR) Title 8B Section 3023.4.

[PRICE SCHEDULE]

The contractor must bid a lump sum fixed price for the following contract line items (CLINs) as
described below.

Contract Line ITEM DESCRIPTION Total Price
Item No. (CLIN)
B5.001 Building 38 Roof Replacement
LUMP SUM BID PRICE
The Bidder’s Price Bid shall include a detailed breakdown in Sections B.6 and B.7 of the total cost proposed

A bidder responding to this solicitation that is required to subcontract shall be required to submit
with its bid, any subcontracting plan required by law. Bids responding to this IFB may be
rejected if the bidder fails to submit a subcontracting plan that is required by law.

DESIGNATION OF SOLICITATION FOR THE SHELTERED MARKET

This IFB is set aside for the Sheltered Market of D.C. Department of Small Local Business
Development and includes applicable preference points for certified small business enterprise
(SBE) bidder under the provisions of the “Small and Certified Business Enterprise Development
and Assistance Act of 2014”7, D.C. Official Code § 2-218.01 et seq., as amended. Bidders
MUST submit evidence of their DSLBD certification WITH their bid at the time the bid is
submitted. Bidders may apply for DSLBD certification on-line by going to
https://dslbd.dc.gov and select “Get Certified.” Questions about certification email

che.info@dc.gov.
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B.6 PRICE BREAKDOWN - BUILDING 46E

B.6.1 The bidder shall complete this breakdown of prices from CLIN B5.001 and submit it
with its bid. In case of any discrepancy in the bid price entered here and the lump sum price in
B.5001, Building 46E Exterior Windows & Door Replacements, Section B.6.1 below shall

govern.

DIVISION NO. DESCRIPTION TOTAL PRICE BREAKDOWN
Div. 1 General Requirements

Div. 2 Existing Conditions

Div. 3 Concrete

Div. 4 Masonry =
Div. 5 Metals ]
Div. 6 Wood & Plastics )
Div. 7 Thermal & Moisture Protection

Div. 8 Openings

Div. 9 Finishes

Div. 10 Specialties

Div. 11 Equipment

Div. 12 Furnishings

Div. 13 Special Construction

Div. 14 Conveying Systems

Div. 21 Fire Suppression

Div. 22 Plumbing i
Div. 23 Heating, ventilation and Air Conditioning

Div. 26 Electrical

Div. 27 Communications

Div. 28 Electronic Safety and Security

Div. 31 Earthworks

Div, 32 Exterior Improvements

Div. 33 Utilities

Div. 34 Transportation [
Subtotals - 1
Bond(s) _:
Subtotal

Profit

Section B.6.1 Lump Sum Bid Price (Copy from CLIN 5.001)

Division means a discrete component of the work for which a separate pﬁce is requested.
The “Total Price Breakdown” is the sum of all components, and must equal the Lump
Sum Bid Price.
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SECTION C: SPECIFICATIONS/WORK STATEMENT

C.1

C3

SCOPE:

The University of the District of Columbia is seeking a responsive and responsible contractor
that is certified by the DC Department of Local Small Business Development (DSLBD) to
replace the roof on its building 38 at its Van Ness Campus not later than June 1, 2020.

APPLICABLE DOCUMENTS

The following documents are applicable to this procurement and are hereby incorporated by this

reference:
Item No. | Document Type Title Date
1 Law District of Columbia Procurement 2010
Practices Reform Act
2 Regulation District of Columbia Municipal
Regulations Title 8B Chapter 30
3 Contract Clauses | Government of the District of January 2007
Columbia /standard Contract
Provisions for Use With District of
Columbia Government Construction
Projects (Revised January 2007).
4 Regulation General Decision Number: April 5, 2019
pursuant to Law | DC190002, DC 2, Superseded General
(Davis Bacon Decision Number: DC20180002
Act)
5 Law Living Wage Act January 1, 2016
DEFINITIONS

These terms when used in this IFB have the following meanings:

C.3.1 Bid - The term “bid” means a formal response on a document issued by the University

biding to perform a contract for work and labor supplying materials or goods at a
specified price according to the terms and conditions herein.

C.3.2 Bidder — The term “bidder” means person and/or company that has submitted a bid in
response to this solicitation.

C.3.3 Responsive Bid — A responsive bid is one that meets all of the bidding requirements of

the solicitation.

C.3.4 Responsible Bidder - A responsible bidder is one that meets all of the qualification
requirements (Standards of Responsibility) in the solicitation.

5




C4

CS

C.6
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BACKGROUND/CHECKS

The Bidder warrants that it will only assign employees who have passed a criminal background
check to perform work under this contract. The background checks must demonstrate the
worker(s) has/have no convictions or pending criminal charges that would render the worker
unsuitable for regular contact with children.

STATEMENT OF WORK

See Attachment J.10
(Appendix A
Description of Work)

ACCESS TO THE SPECIFICATIONS AND DRAWINGS

The Specifications and Drawings for Building 38 Roof Replacement are available at the
University of the District of Columbia Office of Strategic Sourcing, 4200 Connecticut Avenue
NW, Washington DC 20008, Building 39, Suite 200C, James Jenkins, Senior Contract
Specialist, 202-274-5624. The cost is $100.00 per set through check payable to the D.C.
Treasurer.
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SECTION D: PACKAGING AND MARKING

D.1

D.1.1

D.1.2

D.1.3

MATERIAL DELIVERY, HANDLING AND STORAGE:

The Contractor shall deliver materials and equipment in the original, properly labeled, unbroken
packages, containers, cartridges or bundles and in such quantities and such ample time that
progress of work will not be delayed.

The Contractor shall protect materials and products against any damage or deterioration during
transit to the site, unloading, delivering and storing at site, installation or erection, and during
period between installation or erection and final acceptance by the University, that shall include,
but not limited to:

D.1.2.1 Minimum exposure to weather during delivery.
D.1.2.2 Storage off ground in dry, well-ventilated spaces.
D.1.2.3 Covering, as necessary, for adequate protection from soiling and wetting,

The Contractor shall provide storage methods that will facilitate inspection and testing before
and during the use as follows:

D.1.3.1 Space for storage of materials and equipment will be approved by the
University’s Inspector.

D.1.3.2 The Contractor shall not occupy more space at the site than is absolutely
necessary for proper execution of the work.
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SECTION E: INSPECTION AND ACCEPTANCE

E.1

E.2

E.2.1

E.2.2

E.3

E.3.1

E.3.2

The inspection and acceptance requirements for this contract shall be governed by clause
number eleven (11), Inspection and Acceptance of the Government of the District of Columbia's
Standard Contract Provisions for use with Specifications for District of Columbia Construction
Projects (Revised January 2007).

In addition, the acceptance criteria for different parts of the work, described in other sections of
this IFB and the University’s Specifications and Drawings shall apply.

PARTIAL ACCEPTANCE:

The Contract Administrator (CA) may, at his/her option, accept part of the work
under the contract in writing prior to the CA’s final acceptance of all the work under
the contract, when the CA considers it beneficial to the University.

Partial acceptance shall not preclude LIQUIDATED DAMAGES for failure to complete the
contract within the required time limits established under TIME FOR COMPLETION

in Section F.1. For each day after the phased completion date outlined in the period of
performance, LIQUIDATED DAMAGES in the amount of $1,850.00 will be levied against the
General Contractor. This amount represents the cost associated with Project Management,
Construction Management and Inspection.

FINAL INSPECTION:

The Contractor shall give the CA written notice at least fourteen (14) days in advance of date on
which the project will be 100% complete and ready for final inspection. Prior to final inspection
date, the Contractor shall verify in writing that in the Contractor’s best judgment no deficiencies
exist. The contractor shall conduct two inspections. An inspection shall be conducted after the
installation of structural steel and security glass. And an inspection shall be conducted after the
dismantling of the stands.

The Contractor, CA and District Inspector shall jointly prepare a Punch List of deficiencies
found on final inspection that does not prevent the building or area(s) within the building from
being occupied. The Contractor shall correct the deficiencies within (14) days after the building
or area(s) within the building has been occupied and submit to the CA a report of the corrections
as a condition of final acceptance.
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SECTION F: PERIOD OF PERFORMANCE AND DELIVERABLES

F.1

F.2

F.2.1

F22

F.2.2

E2.3

F24

F.2.5

F.2.6

TERM OF CONTRACT

The term of the contract shall be from the starting date specified in the Notice to Proceed not to
exceed June 1, 2020.

DELIVERABLES

The Contractor shall perform the activities required to successfully complete the University’s
requirements and submit each deliverable to the Contract Administrator (CA) as scheduled by
the CA.

The Contractor shall submit to the University, as a deliverable, the report described in section
H.5.5 that is required by the 51% District Residents New Hires Requirements and First Source
Employment Agreement. If the Contractor does not submit the report as part of the
deliverables, final payment to the Contractor shall not be paid pursuant to section G.3.2.

The Contractor shall prepare and submit to the CA, as a deliverable, the summary of progress
payment breakdown form, progress payment request form and schedule of values form.

The contractor shall submit to the Contract Administrator a complete list of all samples, catalogue
cuts and shop drawings within 10 days of notice to proceed (ntp).

The contractor shall submit all the schedules and reports for approval to the CA.

Prior to final acceptance of the project, the contractor shall submit to the Contract Administrator
three (3) copies of operation manuals or instruction manuals for each piece of equipment,
mechanical or electrical system.

The contractor shall submit to the university, as a deliverable, the report described in section H.5 of
this contract that is required by the 51% district residents’ new hires requirement and first source
employment agreement. If the contractor does not submit the report as part of the deliverables, final
payment to the contractor may not be paid.

After final inspection, the contractor shall provide a punch list and report of corrections as specified
in section E.3.2.
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SECTION G: CONTRACT ADMINISTRATION

Gl

Gl1.1

G1.2

G2

G2.1

G2.2

G2.2.1

G2.2.2

G2.2.3

G2.24

G2.2.5

G.2.2.6

G2.2.7

G2.2.8

INVOICE PAYMENT

The University will make payments to the Contractor, upon the submission of proper invoices,
at the prices stipulated in this contract, for supplies delivered and accepted or services
performed and accepted, less any discounts, allowances or adjustments provided for in this
contract.

The University will pay the Contractor on or before the 30™ day after receiving a proper invoice
from the Contractor.

INVOICE SUBMITTAL

The Contractor shall submit proper invoices on a monthly basis or as otherwise specified in
Section G4. Invoices shall be prepared in duplicate and submitted to the agency Chief Financial
Officer with concurrent copies to the CA specified in Section G.9 below. The address of the
CFO is:

University of the District of Columbia

Office of the Controller/Agency CFO

4200 Connecticut Avenue NW Bldg. 39 Suite 200B

Washington, DC 20008

202-274-5488

To constitute a proper invoice, the Contractor shall submit the following information on the
invoice:

Contractor’s name, federal tax ID and invoice date (date invoices as of the date of mailing or
transmittal);

Contract number and invoice number;

Description, price, quantity and the date(s) that the supplies or services were delivered or
performed,;

Other supporting documentation or information, as required by the Contracting Officer;

Name, title, telephone number and complete mailing address of the responsible official to
whom payment is to be sent;

Name, title, phone number of person preparing the invoice;

Name, title, phone number and mailing address of person (if different from the person
identified in G.2.2.6 above) to be notified in the event of a defective invoice; and

Authorized signature.

10



G3

G3.1

G3.2

G4

G4.1

G.4.2

G4.3

GF-2019-B-0042 for Building 38 Roof Replacement
FIRST SOURCE AGREEMENT REQUEST FOR FINAL PAYMENT

For contracts subject to the 51% District Residents New Hires Requirements and First Source
Employment Agreement requirements, final request for payment must be accompanied by the
report or a waiver of compliance discussed in section H.5.5.

The University shall not make final payment to the Contractor until the agency CFO has
received the CO’s final determination or approval of waiver of the Contractor’s compliance with
51% District Residents New Hires Requirements and First Source Employment Agreement
requirements.

ASSIGNMENT OF CONTRACT PAYMENTS

In accordance with 27 DCMR 3250, the Contractor may assign to a bank, trust company, or
other financing institution funds due or to become due as a result of the performance of this
confract.

Any assignment shall cover all unpaid amounts payable under this contract, and shall not be
made to more than one party.

Notwithstanding an assignment of contract payments, the Contractor, not the assignee, is
required to prepare invoices. Where such an assignment has been made, the original copy of the
invoice must refer to the assignment and must show that payment of the invoice is to be made
directly to the assignee as follows:

“Pursuant to the instrument of assignment dated , make payment of this invoice to
(name and address of assignee).”

G.5 THE QUICK PAYMENT CLAUSE

G.5.1

G.5.1.1

G.5.1.2

Interest Penalties to Contractors

The University will pay interest penalties on amounts due to the Contractor under the Quick
Payment Act, D.C. Official Code §2-221.01 et seq., for the period beginning on the day after
the required payment date and ending on the date on which payment of the amount is made.
Interest shall be calculated at the rate of 1% per month. No interest penalty shall be paid if
payment for the completed delivery of the item of property or service is made on or before:

a) the 3" day after the required payment date for meat or a meat product;
b) the 5" day after the required payment date for an agricultural commodity; or
¢) the 15™ day after the required payment date for any other item.

Any amount of an interest penalty which remains unpaid at the end of any 30-day period shall

be added to the principal amount of the debt and thereafter interest penalties shall accrue on the
added amount.

11



G.5.2

G.5.2.1

G.5.2.2

G.5.23

G.S5.24

G.5.3

G531

GF-2019-B-0042 for Building 38 Roof Replacement

Payments to Subcontractors

The Contractor must take one of the following actions within seven (7) days of receipt of
any amount paid to the Contractor by the University for work performed by any
subcontractor under this contract:

a) Pay the subcontractor for the proportionate share of the total payment received from the
University that is attributable to the subcontractor for work performed under the
contract; or

b) Notify the University and the subcontractor, in writing, of the Contractor’s intention to
withhold all or part of the subcontractor’s payment and state the reason for the
nonpayment.

The Contractor must pay any subcontractor or supplier interest penalties on amounts due to
the subcontractor or supplier beginning on the day after the payment is due and ending on
the date on which the payment is made. Interest shall be calculated at the rate of 1% per
month. No interest penalty shall be paid on the following if payment for the completed
delivery of the item of property or service is made on or before:

a) the 3u day after the required payment date for meat or a meat product;
b) the 5% day after the required payment date for an agricultural commodity; or
¢) the 15" day after the required payment date for any other item.

Any amount of an interest penalty which remains unpaid by the Contractor at the end of any 30-
day period shall be added to the principal amount of the debt to the subcontractor and thereafter

interest penalties shall accrue on the added amount.

A dispute between the Contractor and subcontractor relating to the amounts or entitlement of a
subcontractor to a payment or a late payment interest penalty under the Quick Payment Act does
not constitute a dispute to which the District of Columbia is a party. The District of Columbia

may not be interpleaded in any judicial or administrative proceeding involving such a dispute.
Subcontract requirements

The Contractor shall include in each subcontract under this contract a provision requiring the
subcontractor to include in its contract with any lower-tier subcontractor or supplier the

payment and interest clauses required under paragraphs (1) and (2) of D.C. Official Code §
2-221.02(d).

12
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G.6 CONTRACTING OFFICER (CO)

Contracts will be entered into and signed on behalf of the University only by contracting
officers. The contact information for the Contracting Officer is:

Mary Ann Harris/Eddie Whitaker

Office of Strategic Sourcing and Procurement

4200 Connecticut Avenue NW Suite Bldg. 39 Suite 200C
Washington, DC 20008

Telephone: 202-274-5181

G.7 AUTHORIZED CHANGES BY THE CONTRACTING OFFICER

G.7.1 The CO is the only person authorized to approve changes in any of the requirements of this
contract.

G.7.2 The Contractor shall not comply with any order, directive or request that changes or modifies
the requirements of this contract, unless issued in writing and signed by the CO.

G.7.3 In the event the Contractor effects any change at the instruction or request of any person other
than the CO, the change will be considered to have been made without authority and no
adjustment will be made in the contract price to cover any cost increase incurred as a result
thereof.

G.8 CONTRACT ADMINSTRATOR (CA)

G8.1 The CA is responsible for general administration of the contract and advising the CO as to the
Contractor’s compliance or noncompliance with the contract. The CA has the responsibility of
ensuring the work conforms to the requirements of the contract and such other responsibilities
and authorities as may be specified in the contract. These include:

G.8.1.1 Keeping the CO fully informed of any technical or contractual difficulties encountered during
the performance period and advising the CO of any potential problem areas under the contract;

G.8.1.2 Coordinating site entry for Contractor personnel, if applicable;

G.8.1.3Reviewing invoices for completed work and recommending approval by the CO if the
Contractor’s costs are consistent with the negotiated amounts and progress is satisfactory and
commensurate with the rate of expenditure;

G.8.1.4Reviewing and approving invoices for deliverables to ensure receipt of goods and services.
This includes the timely processing of invoices and vouchers in accordance with the District’s
payment provisions; and

G.8.1.5Maintaining a file that includes all contract correspondence, modifications, records of
inspections (site, data, equipment) and invoice or vouchers.

13
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G.8.2 The address and telephone number of the CA shall be provided to the awarded contractor.

G.8.3 The CA shall NOT have the authority to:

1.

Award, agree to, or sign any contract, delivery order or task order. Only the CO shall
make contractual agreements, commitments or modifications;

Grant deviations from or waive any of the terms and conditions of the contract;
Increase the dollar limit of the contract or authorize work beyond the dollar limit of the
contract,

Authorize the expenditure of funds by the Contractor;

Change the period of performance; or

Authorize the use of University property, except as specified under the contract.

G.8.4 The Contractor will be fully responsible for any changes not authorized in advance, in writing,
by the CO; may be denied compensation or other relief for any additional work performed that
is not so authorized; and may also be required, at no additional cost to the University, to take all
corrective action necessitated by reason of the unauthorized changes.

14
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SECTION H: SPECIAL CONTRACT REQUIREMENTS

H.1

H.1.1

H.1.2

H.2

H.3
H.3.1

H.3.2

HIRING OF DISTRICT RESIDENTS AS APPRENTICES AND TRAINEES

For all new employment resulting from this contract or subcontracts hereto, as defined in
Mayor’s Order 83-265 and implementing instructions, the Contractor shall use its best efforts to
comply with the following basic goal and objectives for utilization of bona fide residents of the
District of Columbia in each project’s labor force:

H.1.1.1 At least fifty-one (51) percent of apprentices and trainees employed shall be residents of
the District of Columbia registered in programs approved by the District of Columbia
Apprenticeship Council.

The Contractor shall negotiate an Employment Agreement with the Department of Employment
Services (DOES) for jobs created as a result of this contract. The DOES shall be the
Contractor’s first source of referral for qualified apprentices and trainees in the implementation
of employment goals contained in this clause.

DEPARTMENT OF LABOR WAGE DETERMINATIONS

The Contractor shall be bound by the General Decision Number: DC190002 03/22/2019 DC2
Superseded General Decision Number: DC20180002, issued by the U.S. Department of Labor
in accordance with the Davis Bacon Act, and incorporated herein as Section J.2. The Contractor
shall be bound by the wage rates for the term of the contract subject to revision as stated herein
and in accordance with Article 1of the SCP.

PREGNANT WORKERS FAIRNESS

The Contractor shall comply with the Protecting Pregnant Workers Fairness Act of 2016, D.C.
Official Code § 32-1231.01 et seq. (PPWF Act).

The Contractor shall not:

(a) Refuse to make reasonable accommodations to the known limitations related to pregnancy,
childbirth, related medical conditions, or breastfeeding for an employee, unless the Contractor
can demonstrate that the accommodation would impose an undue hardship;

(b) Take an adverse action against an employee who requests or uses a reasonable
accommodation in regard to the employee's conditions or privileges of employment, including
failing to reinstate the employee when the need for reasonable accommodations ceases to the
employee's original job or to an equivalent position with equivalent:

(1) Pay;

(2) Accumulated seniority and retirement;
(3) Benefits; and

(4) Other applicable service credits;

15



H.3.3

H.3.4

H.3.5

H4

H4.1

H.4.2

GF-2019-B-0042 for Building 38 Roof Replacement

(¢) Deny employment opportunities to an employee, or a job applicant, if the denial is based on

the need of the employer to make reasonable accommodations to the known limitations related
to pregnancy, childbirth, related medical conditions, or breastfeeding;

(d) Require an employee affected by pregnancy, childbirth, related medical conditions, or
breastfeeding to accept an accommodation that the employee chooses not to accept if the
employee does not have a known limitation related to pregnancy, childbirth, related medical
conditions, or breastfeeding or the accommodation is not necessary for the employee to perform
her duties;

(e) Require an employee to take leave if a reasonable accommodation can be provided; or

(f) Take adverse action against an employee who has been absent from work as a result of a
pregnancy-related condition, including a pre-birth complication.

The Contractor shall post and maintain in a conspicuous place a notice of rights in both English
and Spanish and provide written notice of an employee's right to a needed reasonable
accommodation related to pregnancy, childbirth, related medical conditions, or breastfeeding
pursuant to the PPWF Act to:

(a) New employees at the commencement of employment;

(b) Existing employees; and

(c) An employee who notifies the employer of her pregnancy, or other condition covered by the
PPWF Act, within 10 days of the notification.

The Contractor shall provide an accurate written translation of the notice of rights to any non-
English or non-Spanish speaking employee.

Violations of the PPWF Act shall be subject to civil penalties as described in the Act.
UNEMPLOYED ANTI-DISCRIMINATION

The Contractor shall comply with the Unemployed Anti-Discrimination Act of 2012, D.C.
Official Code § 32-1361 et seq.

The Contractor shall not:

(a) Fail or refuse to consider for employment, or fail or refuse to hire, an individual as an
employee because of the individual's status as unemployed; or

(b) Publish, in print, on the Internet, or in any other medium, an advertisement or announcement
for any vacancy in a job for employment that includes:

(1) Any provision stating or indicating that an individual's status as unemployed disqualifies
the individual for the job; or

16



H.4.3

H.5

H.5.1

H.5.2

H.5.3

HS54

H.5.5

H.5.6

H.5.7

H.5.8

H.5.9

GF-2019-B-0042 for Building 38 Roof Replacement

(2) Any provision stating or indicating that an employment agency will not consider or hire
an individual for employment based on that individual's status as unemployed.

Violations of the Unemployed Anti-Discrimination Act shall be subject to civil penalties as
described in the Act.

51% DISTRICT RESIDENTS NEW HIRES REQUIREMENTS AND FIRST SOURCE
EMPLOYMENT AGREEMENT

For contracts for services in the amount of $300,000 or more, the Contractor shall comply with
the First Source Employment Agreement Act of 1984, as amended, D.C. Official Code § 2-
219.01 et seq. (First Source Act).

The Contractor shall enter into and maintain during the term of the contract, a First Source
Employment Agreement (Employment Agreement) with the District of Columbia Department
of Employment Service’s (DOES), in which the Contractor shall agree that:

(a) The first source for finding employees to fill all jobs created in order to perform the
contract shall be the First Source Register; and

(b) The first source for finding employees to fill any vacancy occurring in all jobs covered by
the Employment Agreement shall be the First Source Register.

The Contractor shall not begin performance of the contract until its Employment Agreement
has been accepted by DOES. Once approved, the Employment Agreement shall not be
amended except with the approval of DOES.

The Contractor agrees that at least 51% of the new employees hired to perform the contract
shall be District residents.

The Contractor’s hiring and reporting requirements under the First Source Act and any rules
promulgated thereunder shall continue for the term of the contract.

The CO may impose penalties, including monetary fines of 5% of the total amount of the direct
and indirect labor costs of the contract, for a willful breach of the Employment Agreement,
failure to submit the required hiring compliance reports, or deliberate submission of falsified
data.

If the Contractor does not receive a good faith waiver, the CO may also impose an additional
penalty equal to 1/8 of 1% of the total amount of the direct and indirect labor costs of the
contract for each percentage by which the Contractor fails to meet its hiring requirements.

Any contractor which violates, more than once within a 10-year timeframe, the hiring or
reporting requirements of the First Source Act shall be referred for debarment for not more than
five (5) years.

The contractor may appeal any decision of the CO pursuant to this clause to the D.C. Contract
Appeals Board as provided in Article 7 after following Title 8B DCMR Section 3066.

H.5.10 The provisions of the First Source Act do not apply to nonprofit organizations which employ 50

employees or less.
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H.6 RESERVED

H.7 RESERVED

H.8 RESERVED

H9 SUBCONTRACTING REQUIREMENTS

H.9.1

H.9.1.1

H.9.1.2

H.9.1.3

H.9.14

H.9.1.5

H.9.1.6

H.9.1.7

Mandatory Subcontracting Requirements

For all contracts in excess of $250,000, at least 35% of the dollar volume of the contract shall
be subcontracted to qualified small business enterprises (SBEs).

If there are insufficient SBEs to completely fulfill the requirement of paragraph H.9.1.1, then
the subcontracting may be satisfied by subcontracting 35% of the dollar volume to any
qualified certified business enterprises (CBEs); provided, however, that all reasonable efforts
shall be made to ensure that SBEs are significant participants in the overall subcontracting
work.

A prime contractor that is certified by DSLBD as a small, local or disadvantaged business
enterprise shall not be required to comply with the provisions of sections H.9.1.1 and H.9.1.2.

Except as provided in H.9.1.5 and H.9.1.7, a prime contractor that is a CBE and has been
granted a bid preference pursuant to D.C. Official Code § 2-218.43, or is selected through a
set-aside program, shall perform at least 35% of the contracting effort with its own
organization and resources and, if it subcontracts, 35% of the subcontracting effort shall be
with CBEs. A CBE prime contractor that performs less than 35% of the contracting effort
shall be subject to enforcement actions under D.C. Official Code § 2-218.63.

A prime contractor that is a certified joint venture and has been granted a bid preference
pursuant to D.C. Official Code § 2-218.43, or is selected through a set-aside program, shall
perform at least 50% of the contracting effort with its own organization and resources and, if
it subcontracts, 35% of the subcontracting effort shall be with CBEs. A certified joint
venture prime contractor that performs less than 50% of the contracting effort shall be subject
to enforcement actions under D.C. Official Code § 2-218.63.

Each CBE utilized to meet these subcontracting requirements shall perform at least 35% of
its contracting effort with its own organization and resources.

A prime contractor that is a CBE and has been granted a bid preference pursuant to D.C.
Official Code § 2-218.43, or is selected through a set-aside program, shall perform at least
50% of the on-site work with its own organization and resources if the contract is $1 million
or less.
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FAIR CRIMINAL RECORD SCREENING

The Contractor shall comply with the provisions of the Fair Criminal Record Screening
Amendment Act of 2014, effective December 17, 2014 (D.C. Law 20-152) (the “Act” as
used in this section). This section applies to any employment, including employment on a
temporary or contractual basis, where the physical location of the employment is in whole or
substantial part within the District of Columbia.

Prior to making a conditional bid of employment, the Contractor shall not require an
applicant for employment, or a person who has requested consideration for employment by
the Contractor, to reveal or disclose an arrest or criminal accusation that is not then pending
or did not result in a criminal conviction.

After making a conditional bid of employment, the Contractor may require an applicant to
disclose or reveal a criminal conviction.

The Contractor may only withdraw a conditional bid of employment, or take adverse action
against an applicant, for a legitimate business reason as described in the Act.

This section and the provisions of the Act shall not apply:

(a) Where a federal or District law or regulation requires the consideration of an
applicant’s criminal history for the purposes of employment;

(b) To a position designated by the employer as part of a federal or District government
program or obligation that is designed to encourage the employment of those with
criminal histories;

(c) To any facility or employer that provides programs, services, or direct care to,
children, youth, or vulnerable adults; or

(d) To employers that employ less than 11 employees.
A person claiming to be aggrieved by a violation of the Act may file an administrative

complaint with the District of Columbia Office of Human Rights, and the Commission on
Human Rights may impose monetary penalties against the Contractor.
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SECTIONI: CONTRACT CLAUSES

1.1

1.2

1.3

1.4

L5

APPLICABILITY OF STANDARD CONTRACT PROVISIONS

The Government of the District of Columbia Standard Contract Provisions for use with
Specifications for District of Columbia Government Construction Projects (Revised January
2007) “SCP”) are incorporated as part of the contract.

CONTRACTS THAT CROSS FISCAL YEARS

Continuation of this contract beyond the current fiscal year is contingent upon future fiscal
appropriations.

CONFIDENTIALITY OF INFORMATION

The Contractor shall keep all information relating to any employee or customer of the
University in absolute confidence and shall not use the information in connection with any
other matters; nor shall it disclose any such information to any other person, firm or
corporation, in accordance with the District and federal laws governing the confidentiality of
records.

TIME

Time, if stated in a number of days, will include Saturdays, Sundays, and holidays, unless
otherwise stated herein.

RIGHTS IN DATA
Definitions

1. “Products™ - A deliverable under any contract that may include commodities, services and/or
technology furnished by or through Contractor, including existing and custom Products, such as,
but not limited to: a) recorded information, regardless of form or the media on which it may be
recorded; b) document research; c) experimental, developmental, or engineering work; d)
licensed software; €) components of the hardware environment; f) printed materials (including
but not limited to training manuals, system and user documentation, reports, drawings); g) third
party software; h) modifications, customizations, custom programs, program listings,
programming tools, data, modules, components; and i) any intellectual property embodied
therein, whether in tangible or intangible form, including but not limited to utilities, interfaces,
templates, subroutines, algorithms, formulas, source code, and object code.

2. “Existing Products™ - Tangible Products and intangible licensed Products that exist prior to

the commencement of work under the contract. Existing Products must be identified on the
Product prior to commencement of work or else will be presumed to be Custom Products.
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3. “Custom Products” - Products, preliminary, final or otherwise, which are created or
developed by Contractor, its subcontractors, partners, employees, resellers or agents for the
University under the contract.

4. “District” — The District of Columbia and its agencies.
A, Title to Project Deliverables

The Contractor acknowledges that it is commissioned by the University to perform services
detailed in the contract. The University shall have ownership and rights for the duration set forth
in the contract to use, copy, modify, distribute, or adapt Products as follows:

1. Existing Products: Title to all Existing Licensed Product(s), whether or not embedded in,
delivered or operating in conjunction with hardware or Custom Products, shall remain with
Contractor or third party proprietary owner, who retains all rights, title and interest (including
patent, trademark or copyrights). Effective upon payment, the University shall be granted an
irrevocable, non-exclusive, worldwide, paid-up license to use, execute, reproduce, display,
perform, adapt (unless Contractor advises the University as part of Contractor’s bid that
adaptation will violate existing agreements or statutes and Contractor demonstrates such to the
University’s satisfaction), and distribute Existing Product to University users up to the license
capacity stated in the contract with all license rights necessary to fully effect the general
business purpose of the project or work plan or contract. Licenses shall be granted in the name
of the University. The University agrees to reproduce the copyright notice and any other legend
of ownership on any copies authorized under this paragraph.

2. Custom Products: Effective upon Product creation, Contractor hereby conveys, assigns, and
transfers to the University the sole and exclusive rights, title and interest in Custom Product(s),
whether preliminary, final or otherwise, including all patents, trademark and copyrights.
Contractor hereby agrees to take all necessary and appropriate steps to ensure that the Custom
Products are protected against unauthorized copying, reproduction and marketing by or through
Contractor.

B. Transfers or Assignments of Existing or Custom Products by the University

The University may transfer or assign Existing or Custom Products and the licenses thereunder
to another University agency. Nothing herein shall preclude the Contractor from otherwise using
the related or underlying general knowledge, skills, ideas, concepts, techniques and experience
developed under a project or work plan in the course of Contractor’s business.

C. Subcontractor Rights

Whenever any data, including computer software, are to be obtained from a subcontractor under
the contract, the Contractor shall use this clause, Rights in Data, in the subcontract, without
alteration, and no other clause shall be used to enlarge or diminish the University’s or the
Contractor’s rights in that subcontractor data or computer software which is required for the
University.
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D. Source Code Escrow

1. For all computer software furnished to the University with the rights specified in section B.2,
the Contractor shall furnish to the University, a copy of the source code with such rights of the
scope as specified in section B.2 of this clause. For all computer software furnished to the
University with the restricted rights specified in section B.1 of this clause, the University, if the
Contractor either directly or through a successor or affiliate shall cease to provide the
maintenance or warranty services provided the University under the contract or any paid-up
maintenance agreement, or if the Contractor should be declared insolvent by a court of
competent jurisdiction, shall have the right to obtain, for its own and sole use only, a single copy
of the current version of the source code supplied under the contract, and a single copy of the
documentation associated therewith, upon payment to the person in control of the source code
the reasonable cost of making each copy.

2. If the Contractor or Product manufacturer/developer of software furnished to the University
with the rights specified in section B.1 of this clause bids the source code or source code escrow
to any other commercial customers, the Contractor shall either: (1) provide the University with
the source code for the Product; (2) place the source code in a third party escrow arrangement
with a designated escrow agent who shall be named and identified to the University, and who
shall be directed to release the deposited source code in accordance with a standard escrow
arrangement acceptable to the University; or (3) will certify to the University that the Product
manufacturer/ developer has named the University as a named beneficiary of an established
escrow arrangement with its designated escrow agent who shall be named and identified to the
University, and who shall be directed to release the deposited source code in accordance with
the terms of escrow.

3. The Contractor shall update the source code, as well as any corrections or enhancements to
the source code, for each new release of the Product in the same manner as provided above, and
certify such updating of escrow to the University in writing.

E. Indemnification and Limitation of Liability

The Contractor shall indemnify and save and hold harmless the University, its officers, agents
and employees acting within the scope of their official duties against any liability, including
costs and expenses, (i) for violation of proprietary rights, copyrights, or rights of privacy, arising
out of the publication, translation, reproduction, delivery, performance, use or disposition of any
data furnished under this contract, or (ii) based upon any data furnished under this contract, or
based upon libelous or other unlawful matter contained in such data.

OTHER CONTRACTORS

The Contractor shall not commit or permit any act that will interfere with the performance of
work by another University contractor or by any University employee.
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SUBCONTRACTS

The Contractor hereunder shall not subcontract any of the Contractor’s work or services to any
subcontractor without the prior written consent of the CO. Any work or service so
subcontracted shall be performed pursuant to a subcontract agreement, which the University will
have the right to review and approve prior to its execution by the Contractor. Any such
Subcontract shall specify that the Contractor and the subcontractor shall be subject to every
provision of this contract. Notwithstanding any such subcontract approved by the University,
the Contractor shall remain liable to the University for all Contractor's work and services
required hereunder.

INSURANCE

GENERAL REQUIREMENTS. The Contractor shall procure and maintain, during the
entire period of performance under this contract, the types of insurance specified below.
The Contractor shall have its insurance broker or insurance company submit a Certificate of
Insurance to the CO giving evidence of the required coverage prior to commencing
performance under this contract. In no event shall any work be performed until the
required Certificates of Insurance signed by an authorized representative of the insurer(s)
have been provided to, and accepted by, the CO. All insurance shall be written with
financially responsible companies authorized to do business in the District of Columbia or
in the jurisdiction where the work is to be performed and have an A.M. Best Company
rating of A-VIII or higher. The Contractor shall require all of its subcontractors to carry the
same insurance required herein. The Contractor shall ensure that all policies provide that
the CO shall be given thirty (30) days prior written notice in the event the stated limit in the
declarations page of the policy is reduced via endorsement or the policy is canceled prior to
the expiration date shown on the certificate. The Contractor shall provide the CO with ten
(10) days prior written notice in the event of non-payment of premium.

1. Commercial General Liability Insurance. The Contractor shall provideevidence
satisfactory to the CO with respect to the services performed that it carries $1,000,000
per occurrence limits; $2,000,000 aggregate; Bodily Injury and Property Damage
including, but not limited to: premises-operations; broad form property damage;
Products and Completed Operations; Personal and Advertising Injury; contractual
liability and independent contractors. The policy coverage shall include the District of
Columbia as an additional insured, shall be primary and non-contributory with any other
insurance maintained by the District of Columbia, and shall contain a waiver of
subrogation. The Contractor shall maintain Completed Operations coverage for five (5)
years following final acceptance of the work performed under this contract.

2. Automobile Liability Insurance. The Contractor shall provide automobile liability
insurance to cover all owned, hired or non-owned motor vehicles used in conjunction
with the performance of this contract. The policy shall provide a $1,000,000 per
occurrence combined single limit for bodily injury and property damage.
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3. Workers’ Compensation Insurance. The Contractor shall provide Workers’
Compensation insurance in accordance with the statutory mandates of the District of
Columbia or the jurisdiction in which the contract is performed.

4. Employer’s Liability Insurance. The Contractor shall provide employer’s liability
insurance as follows: $500,000 per accident for injury; $500,000 per employee for
disease; and $500,000 for policy disease limit.

. DURATION. The Contractor shall carry all required insurance until all contract work is
accepted by the University, and shall carry the required General Liability; any required
Professional Liability; and any required Employment Practices Liability insurance for five (5)
years following final acceptance of the work performed under this contract.

. LIABILITY. These are the required minimum insurance requirements established by the
District of Columbia. HOWEVER, THE REQUIRED MINIMUM INSURANCE
REQUIREMENTS PROVIDED ABOVE WILL NOT IN ANY WAY LIMIT THE
CONTRACTOR’S LIABILITY UNDER THIS CONTRACT.

. CONTRACTOR’S PROPERTY. Contractor and subcontractors are solely responsible for any
loss or damage to their personal property, including but not limited to tools and equipment,
scaffolding and temporary structures, rented machinery, or owned and leased equipment. A
waiver of subrogation shall apply in favor of the District of Columbia.

. MEASURE OF PAYMENT. The University shall not make any separate measure or payment
for the cost of insurance and bonds. The Contractor shall include all of the costs of insurance
and bonds in the contract price.

. NOTIFICATION. The Contractor shall immediately provide the CO with written notice in the
event that its insurance coverage has or will be substantially changed, canceled or not renewed,
and provide an updated certificate of insurance to the CO.

. CERTIFICATES OF INSURANCE. The Contractor shall submit certificates of insurance
giving evidence of the required coverage as specified in this section prior to commencing work.
Evidence of insurance shall be submitted to:

Mary Ann Harris, Chief Contracting Officer
University of the District of Columbia

Office of Strategic Sourcing and Procurement

4200 Connecticut Avenue NW Bldg. 39 Suite 200C
Washington, DC 20008

202-274-5181
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H. DISCLOSURE OF INFORMATION. The Contractor agrees that the University may disclose

1.9

I.10

L.11

the name and contact information of its insurers to any third party which presents a claim
against the District for any damages or claims resulting from or arising out of work performed
by the Contractor, its agents, employees, servants or subcontractors in the performance of this
contract.

EQUAL EMPLOYMENT OPPORTUNITY

In accordance with the District of Columbia Administrative Issuance System, Mayor’s Order
85-85 dated June 10, 1985, the forms for completion of the Equal Employment Opportunity
Information Report are incorporated herein as Section J.3. An award cannot be made to any
bidder who has not satisfied the equal employment requirements.

ORDER OF PRECEDENCE

The contract awarded as a result of this IFB will contain the following clause:

A conflict in language shall be resolved by giving precedence to the document in the highest
order of priority that contains language addressing the issue in question. The following
documents are incorporated into the contract by reference and made a part of the contract in the
following order of precedence:

(1) An applicable Court Order, if any

(2) Contract document

(3) Government of the District of Columbia Standard Contract Provisions for Use with
Specifications for District of Columbia Government Construction Projects (Revised January
2007).

(4) Contract attachments other than the Government of the District of Columbia Standard
Contract Provisions for Use with Specifications for District of Columbia Government
Construction Projects (Revised January 2007)

(5) IFB, as amended

(6) Bid

DISPUTES
All disputes arising under or relating to the contract shall be resolved as provided herein.

(a) Claims by the Contractor against the District: Claim, as used in paragraph (a) of
this clause, means a written assertion by the Contractor seeking, as a matter of right,
the payment of money in a sum certain, the adjustment or interpretation of contract
terms, or other relief arising under or relating to the contract. A claim arising under a
contract, unlike a claim relating to that contract, is a claim that can be resolved under
a contract clause that provides for the relief sought by the claimant

(1) All claims by a Contractor against the University arising under or relating to a contract
shall be in writing and shall be submitted to the CO for a decision. The Contractor’s
claim shall contain at least the following:
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(i) A description of the claim and the amount in dispute;

(ii) Data or other information in support of the claim;

(iii)A brief description of the Contractor’s efforts to resolve the dispute prior to filing
the claim; and

(iv)The Contractor’s request for relief or other action by the CO.

(2) The CO may meet with the Contractor in a further attempt to resolve the claim by
agreement.

(3) The CO shall issue a decision on any claim within 120 calendar days after receipt of the
claim. Whenever possible, the CO shall take into account factors such as the size and
complexity of the claim and the adequacy of the information in support of the claim
provided by the Contractor.

(4) The CO’s written decision shall do the following:

(i) Provide a description of the claim or dispute;

(1i) Refer to the pertinent contract terms;

(iii)  State the factual areas of agreement and disagreement;

(iv)  State the reasons for the decision, including any specific findings of
fact, although specific findings of fact are not required and, if made,
shall not be binding in any subsequent proceeding;

) If all or any part of the claim is determined to be valid, determine the
amount of monetary settlement, the contract adjustment to be made,
or other relief to be granted;

(vi)  Indicate that the written document is the CO’s final decision; and

(vii) Inform the Contractor of the right to seek further redress by appealing
the decision to the Contract Appeals Board.

(5) Failure by the CO to issue a decision on a contract claim within 120 days of receipt of
the claim will be deemed to be a denial of the claim, and will authorize the
commencement of an appeal to the Contract Appeals Board as provided by D.C. Official
Code § 2-360.04.

(6) If a contractor is unable to support any part of its claim and it is determined that
the inability is attributable to a material misrepresentation of fact or fraud on the
part of the Contractor, the Contractor shall be liable to the District for an amount
equal to the unsupported part of the claim in addition to all costs to the District
attributable to the cost of reviewing that part of the Contractor’s claim. Liability
under this paragraph (a) (6) shall be determined within six (6) years of the
commission of the misrepresentation of fact or fraud.

(6.1) Pending final decision of an appeal, action, or final settlement, the Contractor shall
proceed diligently with performance of the contract in accordance with the decision of
the CO.
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(b) Claims by the District against the Contractor: Claim as used in paragraph (b) of

(©)

this clause, means a written demand or written assertion by the District seeking, as a
matter of right, the payment of money in a sum certain, the adjustment of contract
terms, or other relief arising under or relating to the contract. A claim arising under a
contract, unlike a claim relating to that contract, is a claim that can be resolved under
a contract clause that provides for the relief sought by the claimant.

(1) The CO shall decide all claims by the University against a contractor arising under or
relating to a contract.

(2) The CO shall send written notice of the claim to the contractor. The CO’s written
decision shall do the following:

(i)  Provide a description of the claim or dispute;

(i)  Refer to the pertinent contract terms;

(iii)  State the factual areas of agreement and disagreement;

(iv)  State the reasons for the decision, including any specific findings of
fact, although specific findings of fact are not required and, if made,
shall not be binding in any subsequent proceeding;

(v) If all or any part of the claim is determined to be valid, determine the amount
of monetary settlement, the contract adjustment to be made, or other relief to
be granted;

(vi)  Indicate that the written document is the CO’s final decision; and

(vii) Inform the Contractor of the right to seek further redress by appealing
the decision to the Contract Appeals Board.

(3)  The CO shall support the decision by reasons and shall inform the
Contractor of its rights as provided herein.

(4)  Before or after issuing the decision, the CO may meet with the Contractor to
attempt to resolve the claim by agreement.

(5)  The authority contained in this paragraph (b) shall not apply to a claim or
dispute for penalties or forfeitures prescribed by statute or regulation which
another District agency is specifically authorized to administer, settle or
determine.

(6)  This paragraph shall not authorize the CO to settle, compromise, pay, or
otherwise adjust any claim involving fraud.

Decisions of the CO shall be final and not subject to review unless the Contractor timely

commences an administrative appeal for review of the decision, by filing a complaint
with the Contract Appeals Board, as authorized by D.C. Official Code § 2-360.04.
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(d) Pending final decision of an appeal, action, or final settlement, the Contractor
shall proceed diligently with performance of the contract in accordance with the
decision of the CO.

I.L12 COST AND PRICING DATA

The contractor shall submit with its price bid certified cost and pricing data that clearly delineates how
the proposed price was determined.

1.13 BONDING (SECURITY) REQUIREMENTS

1.13.1 Bid Bond - A bid bond is required and must be submitted with all bids over
$100,000.00 pursuant to Article 12 of the SCP. The bid bond must be a minimum of 5%
of the proposed bid price at bid submission and shall be effective for as long as the bid is
effective (Attachment J.13).

[.13.2 Payment Bond — A payment bond in the amount of not less than 50% of the total
contract amount is required and must be submitted within 10 calendar days from the
proposed contractor’s receipt of the University’s Notice of Intent to Award and prior to
award.

1.13.3 Performance Bond — A performance bond in the amount of 100% of the original
contract price amount is required and must be submitted within 10 calendar days from
the proposed contractor’s receipt of the University’s Notice of Intent to Award and prior
to award.
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ATTACHMENTS

The following list of attachments is incorporated into the solicitation by reference.

RSt Dot Document
Number
Government of the District of Columbia Standard Contract Provisions for
J.1 Use with Specifications for District of Columbia Government Construction
Projects (Revised January 2007).
32 General Decision Number: DC190002 4/5/2019 DC2 Superseded General
) Decision Number: DC20180002
Equal Employment Opportunity Employer Information Report and Mayor’s
33 Order 85-85
' available at available at http://ocp.dc.gov, under Quick Links click on
“Required Solicitation Documents”
Department of Employment Services First Source Employment Agreement
J4 available at http://ocp.dc.gov, under Quick Links click on “Required
Solicitation Documents”
Way to Work Amendment Act of 2006 - Living Wage Notice available at
J.5 http://ocp.dc.gov, under Quick Links click on “Required Solicitation
Documents”
Way to Work Amendment Act of 2006 - Living Wage Fact Sheet available at
J.6 http://ocp.dc.gov, under Quick Links click on “Required Solicitation
Documents”
Tax Certification Affidavit available at http://ocp.dc.gov, under Quick Links
J'7 2 13 : L 3 1]
click on “Required Solicitation Documents
38 Subcontracting Plan (if required by law) available at http://ocp.dc.gov, under
: Quick Links click on “Required Solicitation Documents”
First Source Initial Employment Plan (if contract is $300,000 or more)
J.9 available at http://ocp.dc.gov, under Quick Links click on “Required
Solicitation Documents”
J.10 STATEMENT OF WORK for Building 38 Roof Replacement
J.11 Drawings (see contact person on page 1 to purchase).
J.12 Specifications (see contact person on page 1 to purchase)
J.13 Bid Bond
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SECTION K: REPRESENTATIONS, CERTIFICATIONS AND OTHER

W08 o3 Ov Uh b T B e

STATEMENTS OF BIDDERS

Bidder Certification Form

Available at http://ocp.dc.gov,
Under Quick Links click on “Required Solicitation Documents”

Complete and Include the following with Bid:

Bidder Certification Form

EEO Compliance Documents

Tax Certification Affidavit

EEO Compliance Documents

Three Past Performance Evaluations

Subcontracting Plan Form

Contractor’s Experience Questionnaire Form

Initial Employment Plan

First Source Employment Agreement for Construction
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SECTION L: INSTRUCTIONS, CONDITIONS AND NOTICES TO BIDDERS

L.1 PRE-BID CONFERENCE

A pre-bid conference will be held at 11:00 a.m. on Friday, April 15, 2019 at the University’s Van Ness
Campus, i.e. 4340 Connecticut Avenue NW Washington, DC 20008, Building 52 Room 322
Conference Room. Prospective bidders will be given an opportunity to ask questions regarding this
solicitation at the conference. The purpose of the conference is to provide a structured and formal
opportunity for the University to accept questions from bidders on the solicitation document as well as
to clarify the contents of the solicitation. Attending bidders must complete and sign the pre-bid
conference Attendance Roster at the conference so that their attendance can be properly recorded.

Impromptu questions will be permitted and spontaneous answers will be provided at the University’s
discretion. Verbal answers given at the pre-bid conference are only intended for general discussion and
do not represent the University’s final position. All oral questions must be submitted in writing
following the close of the pre-bid conference but no later than five working days after the pre-bid
conference in order to generate an official answer. The University will furnish responses via a written
amendment to the solicitation which will be posted on the University’s website. An amendment to the
solicitation will be issued if the CO decides that information is necessary in submitting bids, or if the
lack of it would be prejudicial to any prospective bidder. Oral explanations or instructions given by
University officials before the award of the contract will not be binding. There will be a walk-though
of the site immediately following the pre-bid conference.

L.2 CONTRACT AWARD
L.2.1 Most Advantageous to the District

The University intends to award a single (one) contract resulting from this solicitation to the responsive
and responsible bidder whose bid conforming to the solicitation will be most advantageous to the
University, cost or price, and other factors, specified elsewhere in this solicitation considered.

L.3  BID ORGANIZATION AND CONTENT

L.3.1 This solicitation will be conducted through hard copies of sealed bids only. The District’s Ariba
E-Sourcing system will not be used nor will submission by any other electronic means. To be
considered, a bidder must submit the required attachments via mail or hand deliver and receive
verifiable receipt at the designated location for submission before the closing date and time.

L.3.2 All attachments shall be submitted with the sealed bid. The University will not be responsible
for corruption of any file submitted. If the submitted file is not legible as submitted, it will not
be considered.

L.3.6 The bidder shall complete, sign and submiit all Representations, Certifications and
Acknowledgments as appropriate.
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L.3.7 The University will reject any bid that fails to include a subcontracting plan that is required by

L4

LS

law.

REQUIREMENT FOR AN ELECTRONIC COPY OF BIDS TO BE MADE
AVAILABLE TO THE PUBLIC

In addition to the bid submission requirements in Section L.2 above, the bidder must submit an
electronic copy of its bid, redacted in accordance with any applicable exemptions from
disclosure under D.C. Official Code § 2-534. Redacted copies of the bidder’s bid must be
submitted by e-mail attachment to the contact person designated in the solicitation. D.C. Official
Code § 2-536(b) requires the District to make available electronically copies of records that
must be made public. The District’s policy is to release documents relating to District bids
following award of the contract, subject to applicable Freedom of Information Act (FOIA)
exemption under § 2-534(a)(1). Successful bids will be published on the OCP website in
accordance with D.C. Official Code § 2-361.04, subject to applicable FOIA exemptions.

BID SUBMISSION DATE AND TIME, AND LATE SUBMISSIONS, LATE
MODIFICATIONS, WITHDRAWAL OR MODIFICATION OF BIDS AND LATE BIDS

L.5.1 BID SUBMISSION, FORM, ORGANIZATION AND CONTENT:

L.5.1.1 Bids must be submitted no later than 2:00 p.m. local time on April 29, 2019.
Bids, modifications to bids, or requests for withdrawals that are received in the
designated office after the exact local time specified above, are "late" and shall
be considered only if they are received before the award is made and one (1) or
more of the following circumstances apply:

a. The bid or modification was sent by registered or certified mail not later
than April 26, 2019, :
b. The bid or modification was sent by mail and it is determined by the

Contracting Officer that the late receipt at the location specified in the
solicitation was caused solely by mishandling by the University.
C. The bid is the only bid received.

L.5.1.2 Postmarks

The only acceptable evidence to establish the date of a late bid, late modification
or late withdrawal sent either by registered or certified mail shall be a U.S. or
Canadian Postal Service postmark on the wrapper or on the original receipt from
the U.S. or Canadian Postal Service. If neither postmark shows a legible date, the
bid, modification or request for withdrawal shall be deemed to have been mailed
late. When the postmark shows the date but not the hour, the time is presumed to
be the last minute of the date shown. If no date is shown on the postmark, the bid
shall be considered late unless the Bidder can furnish evidence (post mark) from
the postal authorities of timely mailing.
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L.5.1.3 Bidders shall submit one (1) signed original and four (4) copies of the bid.
Submissions should be delivered or mailed to:

Mary Ann Harris, Director & Chief Contracting Officer
Office of Strategic Sourcing and Procurement
University of the District of Columbia

4200 Connecticut Avenue, NW, Building 39 Suite 200C
Washington, DC 20008

Phone: (202) 274-5426

L.5.1.4Bids shall be submitted in sealed envelope/package conspicuously marked: "Bid
in Response to Solicitation No. GF-2019-R-0033, for UDC Building 46E/46W
Exterior Window and Door Replacements.”

L.5.1.5Bid Letter (Submit with Price Bid ONLY)

Each Bidder shall submit a bid letter substantially in the form of Attachment
J.2.1. Material deviations, in the opinion of the University, from the bid form
shall be sufficient to render the bid non-responsive.

L.5.2.1 Bids must be submitted not later than the closing date and exact time due. Late bids and/or
modifications thereto will be so marked and held by the University as evidence of their
lateness (time received), and not considered for award unless the only bid received.

L.5.2.2 Paper, telephonic, telegraphic, and facsimile bids may not be accepted or considered for
award.

L.5.2.3 Itissolely the bidder’ s responsibility to ensure that its bid is received and recorded in the
University Office of Strategic Sourcing and Procurement not later than the exact date and
time due according to this solicitation.

L.5.3 Withdrawal or Modification of Bids

A bidder may modify or withdraw its bid any time before the closing date and time for receipt of
bids. However, the modified or withdrawn bid must be resubmitted prior to the bids exact due
date and time to be considered.

L.5.4 Late Bids

The University will not accept for consideration of award late bids or modifications to bids after
the closing date and time for receipt of bids. They will be date and time stamped and retained
by the University as documentation of the date and time received. A receipt will be given to the
carrier if hand delivered.
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Late Modifications

A late modification of a successful bid, which makes its terms more favorable to the District,
shall be considered at any time it is received and may be accepted. However, the original bid
submission must have been on time.

EXPLANATION TO PROSPECTIVE BIDDERS

If a prospective bidder has any questions relating to this solicitation, the prospective bidder shall
submit the question electronically via e-mail to the contact person identified in this solicitation.
The prospective bidder should submit questions no later than ten (10) days prior to the closing
date and time indicated for this solicitation. The University may not consider any

questions received less than ten (10) days before the date set for submission of bids. The
University will furnish responses via email and posting on its web site. An amendment to the
solicitation will be issued if the CO decides that information is necessary in submitting bids, or
if the lack of it would be prejudicial to any prospective bidder. Oral explanations or instructions
given by University officials before the award of the contract will not be binding,

L.6.1 RESTRICTION ON DISCLOSURE AND USE OF DATA

L.6.1.1Bidders who include in their bid data that they do not want disclosed to the public or used by the

District except for use in the procurement process shall mark the title page with the following
legend:

"This bid includes data that shall not be disclosed outside the District and shall not be duplicated, used or
disclosed in whole or in part for any purpose except for use in the procurement process.

If, however, a contract is awarded to this bidder as a result of or in connection with the submission of this
data, the District will have the right to duplicate, use, or disclose the data to the extent consistent with the
District’s needs in the procurement process. This restriction does not limit the District’s rights to use,
without restriction, information contained in this bid if it is obtained from another source. The data subject

to this restriction are contained in sheets (insert page numbers or other identification of sheets).”

L.6.1.2Mark each sheet of data it wishes to restrict with the following legend:

L.7

“Use or disclosure of data contained on this sheet is subject to the restriction on the title page of this bid."
BID PROTESTS

Any actual or prospective bidder or contractor, who is aggrieved in connection with the
solicitation or award of a contract, must file with the University’s Chief Contracting Officer not
later than seven (7) business days after the basis of protest is known or should have been known,
whichever is earlier pursuant to DCMR Title 8B Section 3066. The Chief Contracting Officer
shall issue a written decision on the protest within ten (10) working days after receipt of the
protest. The protestor may appeal the written decision of the University Chief Contracting
Officer to the University Contract Review Board within ten (10) working days after receipt of
the decision of the Chief Contracting Officer. Any failure of the Contracts Review Board to
issue a written decision within 30 calendar days shall constitute a denial of the protest and shall
authorize the contractor to appeal the protest to the Contract Appeals Board. The protest shall
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then be filed in writing, with the Contract Appeals Board, 441 4" Street, N.W., Suite 350N,
Washington, D.C. 20001. The aggrieved person shall also mail a copy of the protest to the CO
for the solicitation.

UNNECESSARILY ELABORATE BIDS

Unnecessarily elaborate brochures or other presentations beyond those sufficient to present a
complete and effective response to this solicitation are not desired and may be construed as an
indication of the bidder’s lack of cost consciousness. Elaborate artwork, expensive visual and
other presentation aids are neither necessary nor desired.

RETENTION OF BIDS

All bid documents will be the property of the District and retained by the District, and therefore
will not be returned to the bidder.

BID COSTS

The University is not liable for any costs incurred by the bidder in submitting bids in response to
this solicitation.

CERTIFICATES OF INSURANCE

Prior to commencing work, the Contractor shall have its insurance broker or insurance company
submit certificates of insurance giving evidence of the required coverages as specified in
Section 1.8 to:

Mary Ann Harris, Chief Contracting Officer
University of the District of Columbia

Office of Strategic Sourcing and Procurement

4200 Connecticut Avenue NW Bldg. 39 Suite 200C
Washington, DC 20008

Re: Contract Number GF-2019-C-0033

ACKNOWLEDGMENT OF AMENDMENTS

The bidder shall acknowledge receipt of any amendment to this solicitation electronically via
email to the University’s contact person identified in this solicitation, and by submitting the
amendment(s) with their bid. The University must receive the acknowledgment by the date and
time specified for receipt of bids. A bidder’s failure to acknowledge an amendment may result
in rejection of its bid.

LEGAL STATUS OF BIDDER

Each bid must provide the following information:

L.13.1 Name, address, telephone number and federal tax identification number of bidder;
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L.13.2 A copy of each District of Columbia license, registration or certification that the bidder is
required by law to obtain. If the bidder is a corporation or partnership and does not
provide a copy of its license, registration or certification to transact business in the
District of Columbia, the bid shall certify its intent to obtain the necessary license,
registration or certification prior to contract award or its exemption from such
requirements; and

L.13.3 If the bidder is a partnership or joint venture, the names and addresses of the general
partners or individual members of the joint venture, and copies of any joint venture or
teaming agreements.

FAMILIARIZATION WITH CONDITIONS

Bidders shall thoroughly familiarize themselves with the terms and conditions of this solicitation,
acquainting themselves with all available information regarding difficulties which may be
encountered, and the conditions under which the work is to be accomplished. The contractor will
not be relieved from assuming all responsibility for properly estimating the difficulties and the cost
of performing the services required herein due to their failure to investigate the conditions or to
become acquainted with all information, schedules and liability concerning the services to be
performed.

GENERAL STANDARDS OF RESPONSIBILITY

The prospective contractor must demonstrate to the satisfaction of the University its capability
in all respects to perform fully the contract requirements; therefore, the prospective contractor
must submit relevant documentation with its bid submission and additional information within
five (5) days of the request by the University.

L.15.1 To be determined responsible, a prospective contractor must demonstrate that it:

(a) Has adequate financial resources, or the ability to obtain such resources, required to
perform the contract;

(b)  Isable to comply with the required or proposed delivery or performance schedule, taking
into consideration all existing commercial and government contract commitments;

() Has a satisfactory performance record,
(d)  Has a satisfactory record of integrity and business ethics;

(e) Has a satisfactory record of compliance with the applicable District licensing and tax laws
and regulations;

H Has a satisfactory record of compliance with the law, including labor and civil rights

laws and rules, and the First Source Employment Agreement Act of 1984, as amended,
D.C. Official Code § 2-219.01 et seq.;
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(g) Has the ability to obtain, the necessary organization, experience, accounting, and
operational control, and technical skills;

(h)  Has the ability to obtain, the necessary production, construction, technical equipment, and
facilities;

(1) Has not exhibited a pattern of overcharging the District;

() Does not have an outstanding debt with the District or the federal government in a
delinquent status; and

(k) Is otherwise qualified and is eligible to receive an award under applicable laws and
regulations.

L.15.2 If the prospective contractor fails to supply the information requested, the CO shall make
the determination of responsibility or non-responsibility based upon available
information. If the available information is insufficient to make a determination of
responsibility, the CO shall determine the prospective contractor to be non-responsible.

KEY PERSONNEL

L.16.1 The University shall approve specific contractor personnel listed in the bidder’s bid to be key

personnel for this contract.

L.16.2 The bidder shall set forth in its bid the names and reporting relationships of the key personnel

L.17

the bidder will use to perform the work under the proposed contract. Their resumes shall be
included. The hours that each will devote to the contract shall be provided in total and broken
down by task.

CONTRACT AWARD:

The University will award a single contract resulting from this solicitation to the responsive and
responsible bidder whose bid conforming to the solicitation will be most advantageous to the
University, cost or price, and other factors, specified elsewhere in this solicitation considered.
Therefore, each initial bid should contain the bidder’s best terms from a standpoint of cost or
price and other factors.

A late bid, late modification or late request for withdrawal of a bid that is not considered shall

be held unopened, unless opened for identification, until after award and then retained with
unsuccessful bids resulting from this solicitation.
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SECTION M - PREFERENCES FOR CERTIFIED BUSINESS ENTERPRISES

M.1. EVALUATION FOR AWARD

M.2

M.2.1

M.2.2

M.2.3

M.2.4

M.2.5

M.2.6

M.2.7

M.2.38

M.3

Under the provisions of the “Small and Certified Business Enterprise Development and
Assistance Act of 20147, D.C. Official Code § 2-218.01 ef seq., as amended (“Act”, as used in
this section), the University shall apply preferences in evaluating bids from businesses that are
certified by the Department of Small and Local Business Development (DSLBD) pursuant to
Part D of the Act.

Application of Preferences

For evaluation purposes, the allowable preferences under the Act shall be applicable to prime
contractors as follows:

Any prime contractor that is a small business enterprise (SBE) certified by the DSLBD will
receive the addition of three points on a 100-point scale added to the overall score.

Any prime contractor that is a resident-owned business (ROB) certified by DSLBD will
receive the addition of five points on a 100-point scale added to the overall score.

Any prime contractor that is a longtime resident business (LRB) certified by DSLBD will
receive the addition of five points on a 100-point scale added to the overall score.

Any prime contractor that is a local business enterprise (LBE) certified by DSLBD will receive
the addition of two points on a 100-point scale added to the overall score.

Any prime contractor that is a local business enterprise with its principal offices located in an
enterprise zone (DZE) certified by DSLBD will receive the addition of two points on a 100-
point scale added to the overall score.

Any prime contractor that is a disadvantaged business enterprise (DBE) certified by DSLBD
will receive the addition of two points on a 100-point scale added to the overall score.

Any prime contractor that is a veteran-owned business (VOB) certified by DSLBD will receive
the addition of two points on a 100-point scale added to the overall score.

Any prime contractor that is a local manufacturing business enterprise (LMBE) certified by
DSLBD will receive the addition of two points on a 100-point scale added to the overall
score.

Maximum Preference Awarded
Notwithstanding the availability of the preceding preferences, the maximum total preference to
which a certified business enterprise is entitled under the Act is the equivalent of twelve (12)

points for bids submitted in response to this IFB. There will be no preference awarded for
subcontracting by the prime contractor with certified business enterprises.
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M.3.1 Preferences for Certified Joint Ventures

A certified joint venture will receive preferences as determined by DSLBD in
accordance with D.C. Official Code § 2-218.39a (h).

M.3.2 Verification of Bidder’s Certification as a Certified Business Enterprise
M.3.3 Any vendor seeking to receive preferences on this solicitation must be certified at the

time of submission of its bid. The CO will verify the bidder’s certification with DSLBD,
and the bidder should not submit with its bid any additional documentation regarding its
certification as a certified business enterprise.

M.3.4 Any vendor seeking certification in order to receive preferences under this solicitation
should contact the:

Department of Small and Local Business Development
ATTN: CBE Certification Program
441 Fourth Street, NW, Suite 850N
Washington DC 20001

M.3.4 All vendors are encouraged to contact DSLBD at (202) 727-3900 if additional information is
required on certification procedures and requirements.

M4 EVALUATION OF PROMPT PAYMENT DISCOUNT

M.4.1 Prompt payment discounts shall not be considered in the evaluation of bids. However, any
discount bided will form a part of the award and will be taken by the University if payment is
made within the discount period specified by the bidder.

M.4.2 In connection with any discount bided, time will be computed from the date of delivery of the
supplies to carrier when delivery and acceptance are at point of origin, or from date of delivery
at destination when delivery, installation and acceptance are at that, or from the date correct
invoice or voucher is received in the office specified by the University, if the latter date is later
than date of delivery. Payment is deemed to be made for the purpose of eaming the discount on
the date of mailing of the University check.
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ATTACHMENT J.1

GOVERNMENT OF THE DISTRICT OF COLUMBIA
STANDARD CONTRACT PROVISIONS
FOR USE WITH SPECIFICATIONS FOR DISTRICT OF COLUMBIA GOVERNMENT
CONSTRUCTION PROJECTS (REVISED JANUARY 2007)



Government of the District of Columbia

STANDARD CONTRACT
PROVISIONS

For Use With
Specifications for
District of Columbia Government
Construction Projects
(Revised January 2007)
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INSTRUCTIONS TO BIDDERS
{Construction)

ARTICLE 1. QUALIFICATIONS OF BIDDERS—Bidders shall have the capability to perform
classes of work contemplated, have the necessary plant and sufficient capital to execute the work
property within specified time.

Any Bidder who has not performed comparable work for the District within the last 5 years shall
submit, at the Contracting Officer's discretion, a certified staternent of his organization, plant,
manpower, financial resources, and construction experience that he considers will qualify him for
proposed contract. This information shall be certified by a Certified Public Accountant for
contracts over $25,000 and submitted on the AGC Form “Standard Questionnaires and Financial
Statement for Bidders®, obtainable from the Associated General Contractors of America, Inc.., at
1957 “B" Street, N. W., Washington, D. C., 20008, or on an approved equivalent form. This
requirement is not needed if the bidder has submitted such a statement to the District within a
year prior to bid opening date, but will be required if bidder has previously submitted such a
statement under-one company name or organization or joint venture and is now bidding under
another company name or organization or joint venture. A certified statement of prequalification
approval by another jurisdiction may be considered as an alternative to foregoing procedure. A
bidder shall submit a supplemental statement if requested by the District.

ARTICLE 2. BID DOCUMENTS—The Specifications (including all documents referenced therein
and all documents attached thereto), drawings and addenda which form the basis of any bid shall
be considered as part thereof and will form part of the bid. Copies of these documents will be
furnished to or made available for the inspection of prospective bidders by that office indicated in
the advertisement or invitation.

ARTICLE 3. EXAMINATION OF BID DOCUMENTS AND SITE OF WORK—Each Bidder shall
carefully examine the site of the proposed work and the bid documents and fully acquaint himself
with conditions relating to construction and labor so that he may fully understand the fadilities,
difficulties and restrictions attending the execution of the work under the bid documents, and he
shall judge for and satisfy himself as to conditions to be encountered affecting the character,
quality and quantity of the work to be performed and materials to be furnished arid to the
requirements of the bid documents. Failure to do so will be at the Bidder's own risk and shall not
relieve him from any obligation under his bid or contract.

ARTICLE 4. PREPARATION FOR BIDS—The bid form furnished in the bid proposal and
specifications shall be used in strict compliance with the requirements of the Invitation and
Supplemental Instructions to Bidders in the specifications. Special care shall be exercised in the
preparation of bids. Bidders must make their own estimates of the facilities and difficulties to be
anticipated upon execution of the contract, including local conditions, uncertainty of weather and
all other contingencies. All designations and prices shall be fully and clearly set forth in the bid
submission. ALL PRICES SHALL BE INSERTED IN FIGURES TYPED OR PRINTED LEGIBLY
ON THE BID FORM. All corrections on the bid documents must be initialed by the person signing
the bid form.

ARTICLE 5. ERROR IN BIDS—Bidders or their authorized agents are expected to examine all
bid documents and any addenda thereto, and all other instructions pertaining to the work which
will be open to their inspection. Failure to do so will be at the bidder's own risk, and will not
constitute reason for relief on plea of error in the bid. IN CASE OF ERROR IN THE EXTENSION
OF PRICES IN THE BID, UNIT PRICES WILL GOVERN.

The bidder must submit his plea of error in writing to the Contractmg Officer and must be
prepared to document and prove his error.

ARTICLE 6. LABOR AND MATERIAL NOT FURNISHED BY DISTRICT—The District will not

furnish any labor, material or supplies unless a provision to do so is included in the contract
documents.
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ARTICLE 7. ADDENDA AND INTERPRETATIONS—No oral interpretations of the meaning of
the drawings, specifications or other bid documents will be made to any bidder. Verbal
clarification will not be binding on the District. All requests must be in writing and addressed to the
Contracting Officer responsible for administering the contract. Requests for interpretations of bid
documents must be received by the Contracting Officer not later than 10 days prior to bid opening
date. All changes to the bid documents will be made by addenda mailed to all prospective
bidders, who have obtained copies of the bid documents, not later than 7 days before bid opening
date. In case of discrepancy among addenda, a later dated addendum has pricrity over earlier
dated addenda. It shall be the bidder's responsibility to make inquiry as to any or all addenda
issued, and failure of any prospective bidder to receive any such addenda issued by the
Contracting Officer shall not relieve the bidder from any obligation under his bid as submitted.
Bidders must acknowledge receipt of all addenda on the Bid Form; failure to do so may result in
rejection of bid., A addenda issued shall become part of the bid and contract documents. -

ARTICLE 8. ALTERNATE BIDS—Alternate bids will not be considered unless called for in the
Bid Form.

ARTICLE 9. BIDS FOR ALL OR PART—Where bids are not qualified by specific limitations, the
District reserves the right to award all or any of the items according to its best interests.

ARTICLE 10. PRICE SCHEDULE INTERPRETATION—Quantities appearing in the Price
Schedule are approximate only and are prepared for the comparison of bids. Payment will be
made only for actual material requirements accepted and for work performed and accepted.
Schedule quantities may be increased , decreased or omitted and there shall be no adjustment in
contract unit prices except as provided, and except for such materials actually purchased or work
actually performed prior to notification of the change in items affected.

The price for any item, unless otherwise specified, shall inciude full compensation for all
materials, tests, samples, manufacturers’ guaranties, tools, equipment, labor and incidental work
needed to complete specified items. Prices without exception shall be net, not subject to discount,
and shall include all royalties and costs arising from patents, proprietary items, trademarks and
copyrights.

ARTICLE 11. CORRECTIONS—Erasures and other changes in bids must be explained or noted
over the signature of the bidder.

ARTICLE 12. BOND REQUIREMENTS

A. BID GUARANTY—On all bids of $100,000.00 or more, security is required to insure
the execution of the contract. No bid will be considered unless it is so guaranteed.
Each bidder must furnish with his bid either a Bid Bond (Form No. DC 2640-5), with
good and sufficient sureties, a certified check payable to the order of the Treasurer of
the District of Columbia (uncertified check will not be accepted), negotiable United
States bonds (at par value), or an irrevocable letter of credit in an amount not less
than five percent (5%) of the amount of his bid, as a guaranty that he Will not
withdraw said bid within the period specified therein after the opening of the same; or,
if no period be specified, within ninety (90) days after said opening, and will, within
the period specified therefore, or, if no period be specified, within ten (10) days, after
the prescribed forms are forwarded to him for execution (or within any extension of
time which may be granted by the officer to whom the bid was addressed) execute
and deliver a written contract on the standard District form in accordance with bid as
accepted and give bond with good and sufficient sureties, as specified below for the
faithful performance and proper fulfillment of such contract and payment of laborers
and material men as required by law or, in the event of the withdrawal of said bid
within the period above stated, or the failure to enter into such contract and give such
bond within the time above stated, that he will pay to the District the difference
between the amount specified in said bid and the amount for which the District may
procure the required work, if the latter amount be in excess of the former,

In case security is in the form of a certified check or United States bonds, the District
may make such disposition of the same as will accomplish the purpose for which
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submitted. Certified checks may be held uncollected at the bidder’s risk. Certified
checks and United States bonds will be returned to the unsuccessful bidders after
award of contract and to successfut bidders after the signing of prescribed forms of
contract and bonds. Guaranty bonds will be returned only upon written application.

B. PERFORMANCE BOND—For any construction contract exceeding $100,000.00, a
Performance Bond (Form No. DC 2640-7) shall be required in a penal amount equal
to one hundred percent (100%) of the contract price at time of award. Additional
performance bond protection shall be required in connection with any modification
effecting an increase in price under any contract for which a bond is required
pursuant to the above if:

1. The modification is for new or additional work which is beyond the scope of the
existing contract; or,

2. The modification is pursuant to an existing provision of the contract and is
expected to increase the contract price by $50,000 or twenty-five percent (25%)
of the original totat contract price, whichever is less.

The penal amount of the bond protection shall be increased so that the total
performance bond protection is one hundred percent (100%) of the contract price
as revised by both the modification requiring such additional protection and the
aggregate of any previous modification. The increased penal amount may be
secured either by increasing the bond protection provided by existing surety or
sureties or by obtaining an additionat performance bond from a new surety.

C. PAYMENT BOND— In accordance with the provisions of Section 504(b) of the
District of Columbia Procurement Practices Act of 1985, payment bonds shall be
required in an amount not less than fifty percent (50%) of the total amount payabie by
the terms of the contract.

Additional payment protection shall be required in connection with any notification
effecting an increase in price under any contract for which a bond is required
pursuant to the above if —

1. The modification is for new or additional work which is beyond the scope of the
existing contract, or

2. The modification is pursuant to an existing provision of the contract and is
expected to increase the contract price by $50,000 or twenty-five percent (25%)
of the original total contract price, whichever is less.

The penal amount of the additional bond protection shall generally be such that the
total payment bond protection is fifty percent (50%) of the contract price as revised by
both the modification requiring such additional protection, and the aggregate of any
previous modifications. The additional protection may be secured either by increasing
the bond protection provided by the existing surety or sureties or by obtaining an
additional payment bond from a new surety.

D. BOND SOURCE—The bonds may be obtained from any surety company authorized
by the U.S. Treasury Department as acceplable sureties on Federal Bonds and
authorized to transact business in the District of Columbia by the Director,
Department of Insurance, Securities and Banking.

ARTICLE 13. SIGNATURE TO BIDS—Each bid must show the full business address of the
bidder and be signed by him with his usual signature. Bids by partnerships must be signed with
the partnership name by one of the members of the partnership or by an authorized
representative, followed by the signature and designation of the person signing. Bids by
corporations must be signed with the name of the corporation, followed by the signature and

Page 7



designation of the President or Vice President and attested by the Secretary of the corporation or
other persons authorized to bind the corporation and the corporate seal affixed thereto. If bid is
signed by other than the President or Vice President, evidence of authority to so sign must be
furnished in the form of an extract of minutes. of a meeting of the Board of Directors or extract of
bylaws certified by the Corporate Secretary and corporate seal affixed thereto. The names of all
persons signing shall be typed or printed below the signatures. A bid by a person who affixes to
his signature the word “President”, “Vice President”, "Secretary”, “Agent”, or other designation,
without disclosing his principal, may be held personally to the bid. Bids submitied by a joint
venture must be signed by all authorized parties to the joint venture.

ARTICLE 14. MARKING AND MAILING BIDS—Bids, addenda acknowiedgment, and bid
guaranty must be securely sealed in suitable envelopes, addressed and marked on the outside
with the name of the bidder, invitation number and date of opening.

ARTICLE 15. RECEIVING BIDS, MODIFICATIONS OR WITHDRAWALS—Bids received prior to
the time set for opening will be securely kept unopened. The officer whose duty it is to open them
will decide when the specified time has arived and no bid received thereafter will be considered
unless: (1) they are sent by registered mail or by certified mail for which an official dated post
office stamp (postmark) on the original Receipt for Certified Mail has been obtained and it is
determined by the District that the late receipt was due solely to delay in the mails for which the
bidder was not responsible; or (2) if submitted by mail {or by telegram if authorized by the
Contracting Officer), it is determined by the District that the late receipt was due solely to
mishandling by the District after receipt at the District agency: Provided, that timely receipt. at
such agency is established upon examination of an appropriate date or time stamp or other
documentary evidence of receipt within the control of such agency.

Bidders using certified mail are cautioned to obtain a receipt for certified mail showing legible,
dated postmark and to retain such receipt against the chance that it will be required as evidence
that a late bid was timely mailed. The only evidence acceptable in this matter is as follows: (1)
where the Receipt of Certified Mail identifies the post office station of mailing, evidence fumished
by the bidder which establishes, that the business day of the station ended at an earlier time, in
which case the time of mailing shall be deemed to be last minute of the business day; or (2) an
entry in ink on the Receipt for Certified Mail showing the time of mailing and the initials of postal
employee receiving the item and making the entry, with appropriate written verification of such
entry from the post office station of mailing, in which case the time of mailing, shall be the time
shown in the entry. If the postmark on the original Receipt for Certified Mail does not show a date,
the bid shall not be considered.

The time of mailing of late bids submitted by registered or certified mail shall be deemed to be the
last minute of the date shown in the posimark on the registered mail receipt or registered mail
wrapper or on the Receipt for Certified Mail unless the bidder fumishes evidence from the post
office station of mailing which establishes an earlier time.

No responsibility will attach to the District or any of its officers or employees for the premature
opening of a bid not properly addressed and identified. Unless specifically authorized, telegraphic
bids will not be considered, but maodifications, by telegram, of bids already submitted will be
considered if received prior to the hour set for opening, but should not reveal the amount of the
original or revised bid.

ARTICLE 16. WITHDRAWAL. OF BIDS—Bids may be withdrawn on written or telegraphic
request received from bidders prior to the time fixed for opening, provided the name of the bidder
appears on the outside of the envelope containing the bid. Negligence on the part of the bidder in
preparing the bid confers no right for the withdrawal of the bid after it has been opened.

ARTICLE 17. OPENING OF BIDS—ALt the time fixed for the opening of bids, their contents will be
made public by the Office of Contracting and Procurement for the information of bidders and
other properly interested persons.

ARTICLE 18. AWARD OR REJECTION—The Contract will be awarded to the lowest responsible
Bidder complying with conditions of the bid documents, provided his bid is reasonable and it is in
the best interest of the District to accept it. The Bidder, to whom award is made, will be nofified by
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the Contracting Officer at the earliest possible date. The District, however, reserves the right to
reject any and all bids and to waive any informality in bids received whenever such rejection or
waiver is in the best interest of the District.

If more than one bid be offered by any one party, by or in the name of his or their clerk, partner,
or other person, all such bids may be rejected. This shall not prevent a Bidder from proceeding
under Articie 8 hereof, nor from quoting different prices on different qualities of material or
different conditions of delivery. A supplier or material man who has quoted prices on materials to
a Bidder is not thereby disqualified from quoting to other bidders or from submitting a bid directly
for the materials or work.

Each Bidder shall submit a bid on all items in the Price Schedule; failure to bid on all items may
result in bid rejection.

In addition to requirements for qualification of bidders as set forth in Article 1 hereof, and as
determined by the District, proposals will be considered irregular and may be rejected by the
Contracting Officer for any of, but not limited to, the following reasons:

A. Incompetency, inadequate plant or insufficient capital as revealed by Bidder's
statement on AGC or equivalent form.

B. Evidence of collusion.

C. Uncompleted work which might hinder or prevent proper and prompt execution and
completion of work contemplated.

D. Evidence that Bidder has not adequately considered all aspects of contemplated
work.

E. Failure to settle bills satisfactorily, claims and judgments due for labor and material
on Bidder's contracts in force on bid opening date.

F. Default under previous contracts.
G. Unacceptable rating as listed on published government lists.

H. Proposal submission on form other than that form furnished by District, or altered or
partially detached form.

. Unauthorized additions, deletions, omissions, conditional bids, or irregularities which
may make proposal incomplete or ambiguous in meaning.

J. Failure to acknowledge all addenda issued.

K. Failure to submit bid in the properly labeled receptacle at that location designated as
the Office of Contracting and Procurement, Bid Room, Suite 700, 441 4™ St., N.W.,
Washington, D.C. 20001 and prior to the time set for opening as governed by the
Official Clock designated as such in that Bid Room.

ARTICLE 19. CANCELLATION OF AWARDS-—The right is reserved to the District, without any
liability upon the District, to cancel the award of any contract at any time prior to approval of a
formal written contract signed by the Contractor and the Contracting Officer.

ARTICLE 20. CONTRACT AND BOND—The Bidder to whom award is made must, when
required, enter into a written contract on the standard District form, with satisfactory security in
the amount required (see Article 12) within the period specified, or no period be specified, within
10 days alter the prescribed forms are presented to him for signature.
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GENERAL PROVISIONS
(Construction Contract)

ARTICLE 1. DEFINITIONS

A. “District” as used herein means the District of Columbia, a municipal corporation.

B. "Mayor" as used herein means the elected head of the District as set forth in Public Law
93-1¢8 dated December 24, 1973, Title 4, Part B, Section 422(1).

C. “Contracting Officer” as used herein means the District official authorized to
execute and administrate the Contract on behalf of the District,

D. "Contract Documents” or “Contract” as. used herein means Addenda, Contract Form,
Instructions to Bidders, General Provisions, Labor Provisions, Performance and Payment
Bonds, Specifications, Special Provisions, Contract Drawings, approved written Change
Orders and Agreements required to acceptably complete the Contract, including
authorized extensions thereof.

ARTICLE 2. SPECIFICATIONS AND DRAWINGS—The Contractor shall keep on the work site a
copy of Contract drawings and specifications and shall at all times give the Contracting Officer
access thereto. Anything mentioned in the specifications and not shown on the Contract
drawings, or shown on the Contract drawings and not mentioned in the specifications, shall be of
like effect as if shown or mentioned in both.

All Contract requirements are equally binding. Each Contract requirement, whether or not omitted
elsewhere in the Contract, is binding as though occurring in any or all parts of the Contract. In
case of discrepancy:

1.

10.
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The Contracting Officer shall be promptly notified in writing of any error,
discrepancy or omission, apparent or otherwise.

Applicable Federal and D. C. Code requirements have priority over: the Contract
form, General Provisions, Change Orders, Addenda, Contract drawings, Special
Provisions and Specifications.

The Contract form, General Provisions and Labor Provisions have priority over:
Change Orders, Addenda, Contract drawings, Special Provisions and
Specifications.

Change Orders have priority over. Addenda, Contract drawings and
Specifications.

Addenda have priority over. Contract drawings, Special Provisions and
Specifications. A later dated Addendum has priority over earlier dated Addenda.

Special Provisions have priority over: Contract drawings and other specifications.
Shown and indicated dimensions have priority over scaled dimensions.

Original scale drawings and details have priority over any other different scale
drawings and details.

Large scale drawings and details have priority over small scale drawings and
details.

Any adjustment by the Coniractor without a prior determination by the
Contracting Officer shall be at his own risk and expense. The Contracting Officer
will furnish from time to time such detail drawings and other information as he
may consider necessary, unless otherwise provided.



ARTICLE 3. CHANGES

A.

DESIGNATED CHANGE ORDERS—The Contracting Officer may, at any time, without
notice to the sureties, by written order designated or indicated to be a change order,
make any change in the work within the general scope of the Contract, including but not
limited to changes

1. Inthe Contract drawings and specifications;

2. In the method or manner of performance of the work;

3. Inthe District furnished facilities, equipment, materials or services; or
4. Directing acceleration in the performance of the work.

Nothing provided in this Article shall excuse the Contractor from proceeding with the
prosecution of the work so changed.

OTHER CHANGE ORDERS—Any other written order or an oral order (which term as
used in this Section (B) shall include direction, instruction, interpretation, or
determination) from the Contracting Officer which causes any such change, shall be
treated as a Change Order under this Article, provided that the Contractor gives the
Contracting Officer written notice stating the date, circumstances and sources of the
order and that the Contractor regards the order as a Change Order.

GENERAL REQUIREMENTS—Except as herein provided, no order, statement or
conduct of the Contracting Officer shall be treated as a change under this Article or
entitle the Contractor to an equitable adjustment hereunder. if any change under this
Article causes an increase or decrease in the Contract's cost of, or the time required for,
the performance of any part of the work under this Contract whether or not changed by
any order, an equitable adjustment shall be made and the Contract modified in writing
accordingly; provided, however, that except for claims based on defective specifications,
no claim for any change under (B) above shall be allowed for any cost incurred more
than 20 days before the Contractor gives written notice as therein required unless this 20
days is extended by the Caontracting Officer and provided further, that in case of defective
drawings and specifications, the equitable adjustment shall include any increased cost
reasonably incurred by the Contractor in attempting to comply with such defective
drawings and specifications.

If the Contractor intends to assert a claim for an equitable adjustment under this Article,
he must, within 30 days after receipt of a written Change Order under (A) above or the
furnishing of a written notice under (B) above, submit to the Contracting Officer a written
statement setting forth the general nature and monetary extent of such claim, unless this
period is extended by the Contracting Officer. The statement of claim hereunder may be
included in the notice under (B) above.

No claim by the Contractor for an equitable adjustment hereunder shall be allowed if
asseried after final payment under the Contract.

CHANGE ORDER BREAKDOWN—Contract prices shall be used for Change Order
work where work is of similar nature; no other costs, overhead or profit will be allowed.

Where Contract prices are not appropriate and the nature of the change is known in
advance of construction, the parties shall aitempt to agree on a fully justifiable price
adjustment and/or adjustment of completion time.

When Contract prices are not appropriate, or the parlies fail to agree on equitable
adjustment, or in processing claims, equitable adjustment for Change Order work shall be
per this Article and Article 4 and shall be based upon the breakdown shown in foltowing
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subsections 1. through 7. The Contractor shall assemble a complete cost breakdown that
lists and substantiates each item of work and each item of cost.

1

Labor—Payment will be made for direct labor cost plus indirect labor cost such
as insurance, taxes, fringe benefits and welfare provided such costs are
considered reasonable. Indirect costs shall be itemized and verified by receipted
invoices. If verification is not possible, up to 18 percent of direct labor costs may
be allowed. In addition, up to 20 percent of direct plus indirect fabor costs may be
allowed for overhead and profit.

Bond—Payment for additional bond cost will be made per bond rate schedule
submitted to the Office of Contracting and Procurement with the executed
Contract.

Materials—Payment for cost of required materials will be F.O.B. destination (the
job site) with an allowance for overhead and profit.

Rented Equipment—Payment for required equipment rented from an outside
company that is neither an affiliate of, nor a subsidiary of, the Contractor will be
based on receipted invoices which shall not exceed rates given in the current
edition of the Rental Rate Blue Book for Construction Equipment published by
Data Quest. |f actual rental rates exceed manual rates, written justification shall
be furnished to the Contracting Officer for consideration. No additional allowance
will be made for overhead and profit. The Contractor shall submit written
certification to the Contracting Officer that any required rented equipment is
neither owned by nor rented from the Contractor or an affiliate of or subsidiary of
the Contractor.

Contractor’'s Equipment— Payment for required equipment owned by the
Contractor or an affiliate of the Contractor will be based solely on an hourly rate
derived by dividing the current appropriate monthly rate by 176 hours. No
payment will be made under any circumstances for repair costs, freight and
transportation charges, fuel, lubricants, insurance, any other costs and expenses,
or overhead and profit. Payment for such equipment made idle by delays
attributable to the District will be based on one-half the derived hourly rate under
this subsection.

Miscellaneous—No additional allowance will be made for general
superintendence, use of small tools and other costs for which no specific
allowance is herein provided.

Subcontract Work—Payment for additional necessary subcontract work will be
based on applicable procedures in 1. through 6., to which total additional
subcontract work up to an additional 10 percent may be allowed for the
Contractor’s overhead and profit.

ARTICLE 4. EQUITABLE ADJUSTMENT OF CONTRACT TERMS

The Contractor is entitled to an equitable adjustment of the contract terms whenever the following
situations develop:

Differing Site Conditions:

(1)
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During the progress of the work, if subsurface or latent physical conditions are
encountered at the site differing materially from those indicated in the contract or
if unknown physical conditions of an unusual nature, differing materially from
those ordinarily encountered and generally recognized as inherent in the work
provided for in the contract, are encountered at the site, the Contractor, upon
discovering such conditions, shall promptly notify the Contracting Officer in
writing of the specific differing conditions before they are disturbed and before
the affected work is performed.



)

3)

(4)

Upon written notification, the Contracting Officer will investigate the conditions,
and if he/she determines that the conditions materially differ and cause an
increase or decrease in the cost or time required for the performance of any work
under the contract, an adjustment, excluding loss of anticipated profits, will be
made and the contract modified in writing accordingly. The Contracting Officer
will notify the Contractor of hisiher determination whether or not an adjustment of
the contract is warranted.

No contract adjustment which results in a benefit to the Contract will be allowed
unless the Contractor has provided the required written notice.

No contract adjustment will be allowed under this clause for any effects caused
on unchanged work.

Suspension of Work Ordered by the Contracting Officer:

M

(@)

)

(4)

If the performance of all or any portion of the work is suspended or delayed by
the Contracling Officer in writing for an unreasonable period of time (not originally
anticipated, customary, or inherent to the construction industry) and the
Contractor believes that additional compensation and/or contract time is due as a
result of such suspension or delay, the Contractor shall submit to the Contracting
Officer in writing a request for equitable adjustment within seven (7) calendar
days of receipt of the notice to resume work. The request shall set forth the
reasons and support for such adjustment.

Upon receipt, the Contracting Officer will evaluate the Contractor's request. If the
Contracting Officer agrees that the cost and/or time required for the performance
of the contract has increased as a resuit of such suspension and the suspension
was caused by conditions beyond the control or and not the fault of the
contractor, its suppliers, or subcontractors at any approved tier, and not caused
by weather, the Contracting Officer will make an adjustment (excluding profit)
and modify the contract in writing accordingly. The Contracting Officer will notify
the Contract of his/her determination whether or not an adjustment of the
contract is warranted.

No contract adjustment will be allowed unless the Contractor has submitted the
request for adjustment within the time prescribed.

No contract adjustment will be allowed under this clause to the extent that
performance would have been suspended or delayed by any other cause, or for
which an adjustment is provided for or excluded under any other term of
condition of this contract.

Significant Changes in the Character of Work:

(1

@)
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The Contracting Officer reserves the right to make, in writing, at any time during
the work, such changes in quantities and such alterations in the work as are
necessary to satisfactorily complete the project. Such changes in quantities and
alterations shall not invalidate the contract nor release the surety, and the
Contractor agrees to perform the work as altered.

If the alterations or changes in quantities significantly change the character of the
work under the contract, whether or not changed by any such different quantities
or alterations, an adjustment, excluding loss of anticipated profits, will be made to
the contract. The basis for the adjustment shall be agreed upon prior to the
performance of the work. If a basis cannot be agreed upon, then an adjustment
will be made either for or against the Contractor in such amount as the
Contracting Officer may determine to be fair and reasonable.



3) If the alterations or changes in quantities significantly change the character of the
work to be performed under the contract, the altered work will be paid for as
provided elsewhere in the contract.

(4) The term “significant change” shall be construed to apply only to the following
circumstances:

{(a) When the character of the work as altered differs materially in kind or
nature from that involved or included in the original proposed
construction; or

(b} When an item of work is increased in excess of 125 percent or
decreased below 75 percent of the original contract quantily. Any
allowance for an increase in quantity shall apply only to that portion in
excess of 125 percent of original contract item quantity, or in the case of
a decrease below 75 percent, 1o the actual amount of work performed.

ARTICLE 5. TERMINATION-DELAYS—If the Contractor refuses or fails to prosecute the work,
or any separable part thereof, with such diligence as will insure its completion within the time
specified in the Contract, or any extension thereof, or fails to complete said work within specified
time, the District may, by written notice to the Coniractor, terminale his right to proceed with the
wark or such parl of the work involving the delay. In such event the District may take over the
work and prosecute the sarme to completion, by contract or otherwise, and may take possession
of and utilize in completing the work such materials, appliances, and plant as may have been paid
for by the District or may be on the site of the work and necessary therefore. Whether or not the
Contractor’s right to proceed with the work is terminated, he and his sureties shall be liable for

any liability to the District resulting from his refusal or failure to complete the work within the
specified time.

If fixed and agreed liquidated damages are provided in the Contract and if the District does not so
terminate the Contractor's right to proceed, the resulting damage will consist of such liquidated
damages untif the work is completed or accepted.

The Contractor's right to proceed shall not be so terminated nor the Contractor charged with
resulting damage if:

1. The delay in the completion the work arises from unforeseeable causes beyond the
control and without the fault or negligence of the Contractor, including but not restricted to
acts of God, acts of the public enemy, acts of the District in either its sovereign or
contractual capacity, acts of another contractor in the performance of a contract with the
District, fires, floods, epidemics, quarantine restrictions, strikes, freight embargoes,
climatic conditions beyond the normal which could be anticipated, or delays of
subcontractors or suppliers arising from unforeseeable causes beyond the control and
without the fault or negligence of both the Contractor and such subcontractors or

suppliers (the term subcontractors or suppliers shall mean subcontractors or suppliers at
any tier); and

2. The Contractor, within 10 days from the beginning of any such delay, (unless the
Contracting Officer grants a further period of time before the date of final payment under
the Contract) notifies the Contracting Officer in writing of the causes of delay.

The Contracting Officer shall ascertain the facts and the extent of the delay and extend the time
far completing the work when, in his judgment, the findings of fact justify such an extension, and

his findings of fact shall be final and conclusive on the parties, subject only to appeal as provided
in Article 7 herein.

If, after notice of termination of the Contractor's right to proceed under the provisions of this
Article, it is determined for any reason that the Contractor was not in default under the provisions
of this Article, or that the delay was excusable under the provisions of this Article, the rights and
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obligations of the parties shall be in accordance with Article 6 herein. Failure to agree to any such
adjustment shall be a dispute conceming a question of fact within the meaning of Article 7 herein.

The rights and remedies of the District provided in this Article are in addition to any other rights
and remedies provided by faw or under the Contract.

The District may, by written notice, terminate the Contract or a portion thereof as a result of an
Executive Order of the President of the United States with respect to the prosecution of war or in
the interest of national defense. When the Contract is so terminated, no claim for loss of
anticipated profits will be permitted.

ARTICLE 6. TERMINATION FOR CONVENIENCE OF THE DISTRICT

A, The performance of work under the Contract may be terminated by the District in
accordance with this Article in whole, or in part, whenever the Contracting Officer shall
determine that such termination is in the best interest of the District. Any such
termination shall be effected by delivery to the Contractor of a Notice of Termination
specifying the extent to which performance of work under the Contract is terminated,
and the date upon which such termination becomes effective.

B. After receipt of a Notice of Termination, and except as otherwise directed by the
Contracting Officer, the Contractor shall:

1.

Stop wark under the Contract on the date and to the extent specified in the Notice of
Termination.

Place no further orders or subcontracts for materials, services, or facilities except as
may be necessary for completion of such portion of the work under the Contract as
is not terminated.

Terminate all orders and subcontracts to the extent that they relate to the
performance of work terminated by the Notice of Termination.

Assign to the District, in the manner, at the times, and to the extent directed by the
Contracting Officer, all of the right, title and interest of the Contractor under the
orders and subcontracts so terminated, in which case the District shall have the
right, in its discretion, to settle or pay any or all claims arising out of the termination
of such orders and subcontracts.

Settle all outstanding liabilities and all claims arising out of such termination of
orders or subcontracts, with the approval or ratification of the Contracting Officer to
the extent he may require, which approval or ratification shall be final for all
purposes of this Article.

Transfer title to the District and deliver in the manner, at the times, and to the
extent, if any, directed by the Contracting Officer

a. The fabricated or unfabricated parts, work in progress, completed work,
supplies, and other material procured as a part of, or acquired in connection
with, the performance of the work terminated by the Notice of Termination,
and

b. The completed, or partially completed plans, drawings information and other
property which, if the Contract bad been completed, would have been
required to be furnished to the District.

7. Use his best efforts to sell, in the manner, at the terms, 1o the extent, and at the
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price or prices directed or authorized by the Contracting Officer, any property of the
types referred to in 6 above provided, however, that the Contractor:

a. Shall not be required to extend credit to any purchaser, and



C.
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b. May acquire any property under the conditions prescribed and at a price or
prices approved by the Contracting Officer, and

c. Provided further, that the proceeds of any such transfer or disposition shall be
applied in reduction of any payments to be made by the District to the
Contractor under the Contract or shall otherwise be credited to the price or
cost of the work covered by the Contract or paid in such other manner as the
Confracting Officer may direct.

8. Complete performance of such part of the work as shall not have been terminated
by the Notice of Termination.

9. Take such action as may be necessary, or as the Contracting Officer may direct,
for the protection and preservation of the property related to the Contract which is
in the possession of the Contractor and in which the District has or may acquire
an interest.

10. The Contractor shall proceed immediately with the performance of the above
obligations notwithstanding any delay in determining or adjusting the cost, or any
item of reimbursable cost, under this Article.

11. °“Plant clearance period” means, for each particular property classification (such as

raw materials, purchased parts and work in progress) at any one plant or location,
a period beginning with the effective date of the termination for convenience and
ending 90 days after receipt by the Contracting Officer of acceptable inventory
schedules covering all items of that particular properly classification in the
termination inventory at that plant or location, or ending on such later date as may
be agreed to by the Contracting Officer and the Contractor. Final phase of a plant
clearance period means that part of a plant clearance period which occurs alter
the receipt of acceptable inventory schedules covering all items of the particular
property classification at the plant or location.

At any time after expiration of the plant clearance period, as defined above, the
Contractor may submit to the Contracting Officer a list, certified as to quantity and
quality, of any or all items of termination inventory not previously disposed of,
exclusive of items the disposition of which has been directed or authorized by the
Contracting Officer, and may request the District to remove such items or enter
into a storage agreement covering them. Not later than 15 days thereafter, the
District will accept title to such items and remove them or enter into a storage
agreement covering the same; provided, that the list submitted shall be subject to
verification by the Contracting Officer upon removal of the items or, if the items
are stored, within 45 days from the date of submission of the list, and any
necessary adjustments to correct the list as submitted, shall be made prior to final
settlement.

After receipt of a Notice of Termination, the Contractor shall submit to the Contracting
Officer his termination claim, in the form with the certification prescribed by the
Contracting Officer. Such claim shall be submitted promptly but in no event later than
one year from the effective date of termination, unless one or more extensions in
writing are granted by the Contracting Officer upon request of the Contractor made in
writing within such one year period or authorized extension thereof. However, if the
Contracting Officer determines that the facts justify such action, he may receive and act
upon any such termination claim at any time after such one year period or extension
thereof. Upon failure of the Contractor to submit his termination claim within the time
allowed, the Contracting Officer may, subject to any review required by the District’s
procedures in effect as of the date of execution of the Contract, determine, on the basis
of information available to him, the amount, if any, due to the Contractor by reason of
the termination and shall thereupon pay to the Contractor the amount so determined.
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Subject to the provisions of C above, and subject to any review required by the
District’s procedures in effect as of the date of execution of the Contract, the Contractor
and Contracting Officer may agree upon the whole or any part of the amount or
amounts to be paid to the Contraclor by reason of the total or partial termination of
work pursuant to this Article, which amount or amounts may include a reasonable
allowance for profit on work done; provided, that such agreed amount or amounts,
exclusive of settlement costs, shall not exceed the total Contract price as reduced by
the amount of payments otherwise made and as further reduced by the Contract price
of work not terminated. The Contract shall be amended accordingly, and the Contractor
shall be paid the agreed amount. Nothing in E below prescribing the amount to be paid
to the Contractor in the event of failure of the Contractor and the Contracting Officer to
agree upon the whole amount to be paid to the Contractor by reason of the termination
of work pursuant to this Article, shall be deemed to limit, restrict or otherwise determine
or effect the amount or amounts which may be agreed upon to be paid to the
Contractor pursuant to this paragraph.

In the event of the failure of the Contractor and the Contracting Officer to agree as
provided in D above upon the whole amount to be paid to the Contractor by reason of
the termination of work pursuant to this Article, the Contracting Officer shall, subject to
any review required by the District's procedures in effect as of the date of execution of
the Contract, determine, on the basis of information available to him, the amount, if
any, due the Contractor by reason of the termination and shall pay to the Contractor the
amounts determined by the Contracting Officer, as follows, but without duplication of
any amounts agreed upon in accordance with D above:

1. With respect to all Contract work performed prior to the effective date of the
Notice of Termination, the total (without duplication of any items) of:

a. The cost of such work;

b. The cost of sefting and paying claims arising out of the
termination of work under subcontracts or orders as provided in
B 5. above, exclusive of the amounts paid or payable on
account of supplies or materials delivered or services furnished
by the subcontractor prior to the effective date of the Notice of
Termination of work under the Contract, which amounts shall
be included in the cost on account of which payment is made
under E1.a. above; and

c. Asum, as profit on E.1.a. above, determined by the Contracting
Officer to be fair and reasonable; provided however, that if it
appears that the Contractor would have sustained a loss on the
entire Contract had it been completed, no profit shall be
included or allowed under this subparagraph and an
appropriate adjustment shall be made reducing the amount of
the settlement to reflect the indicated rate of loss; and provided
further that profit shall be allowed only on preparations made
and work done by the Contractor for the terminated portion of
the Contract but may not be allowed on the Conftractor's
settlement expenses. Anticipatory profits and consequential
damages will not be allowed. Any reasonable method may be
used to arrive at a fair profit, separately or as part of the whole
settlement.

2. The reasonable cost of the preservation and protection of property incurred
pursuant to B.9; and any other reasonable cost incidental to termination of work
under the Contract including expense incidental to the determination of the
amount due to the Contractor as the result of the termination of work under the
Contract.



F. The total sum to be paid to me Contractor under E.1. above shall not exceed the total
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Contract price as reduced by the amount of payments otherwise made and as further
reduced by the Contract price of work not terminated. Except for normal spoilage, and
except to the extent that the District shall have otherwise expressly assumed the risk
of loss, there shall be excluded from the amounts payable to the Contractor under
E.1. above, the fair value, as determined by the Contracting Officer, of property which
is destroyed, lost, stolen or damaged so as to become undeliverable to the District, or
to a buyer pursuant to B.7 above.

The Contractor shall have the right of appeal, under Article 7 herein, from any
determination made by the Contracting Officer under C. or E. above, except that, if
the Contractor has failed to submit his claim within the time provided in C above and
has failed to request extension of such time, he shall have no such right of appeal. In
any case where the Contracting Officer has made a determination of the amount due
under C. or E. above, the District shall pay to the Contractor the following:

1. |If there is no right of appeal hereunder or if no timely appeal has been taken,
the amount so determined by the Contracting Officer, or

2, If an appeal had been taken, the amount finally determined on such appeal.

in arriving at the amount due the Conftractor under this Article there shall be
deducted:

1. all unliquidated advance or other payments on account theretofore made to
the Contractor, applicable to the terminated portion of the Contract,

2. any claim which the District may have against the Contractor in connection
with the Contract, and

3. the agreed price for, or the proceeds of sale of, any materials, supplies or
other things kept by the Contractor or sold, pursuant to the provisions of this
Article and not otherwise recovered by or credited to the District.

If the termination hereunder be partial, prior to the settlement of the terminated
portion of the Contract, the Contractor may file with the Contracting Officer a request
in writing for an equitable adjustment of the price or prices specified in the Contract
relating to the continued portion of the Contract {(the portion not terminated by the
Notice of Termination), and such equitable adjustment as may be agreed upon shall
be made at such price or prices; however, nothing contained herein shall limit the
right of the Distnct and the Contractor to agree upon the amount or amounts to be
paid to the Contractor for the completion of the continued porticn of the Contract
when said Contract does not contain an established Contract price for such continued
portion.

The District may from time to time, under such terms and conditions as it may
prescribe, make partial payments against costs incurred by the Contractor in
connection with the terminated portion of the Contract whenever in the opinion of the
Contracting Officer the aggregate of such payments shall be within the amount to
which the Contractor will be entitied hereunder. If the total of such payments is in
excess of the amount finally agreed or determined to be due under this Article, such
excess Shall be payable by the Confractor to the District upon demand, together with
interest computed at the rate of 6 percent per annum for the period from the date
such excess is received by the Contractor to the date on which such excess is repaid
to the District; provided however, that no interest shall be charged with respect to any
such excess payment attributable to a reduction in the Contractor's claim by reason
of retention or other disposition of termination inventory until ten days after the date of
such retention or disposition, or such later date as determined by the Contracting
Officer by reason of the circumstances.



K.

Unless otherwise provided in the Contract or by applicable statute, the Contractor,
from the effective date of termination and for a period of three years after final
settlement under the Contract, shall preserve and make available to the District at all
reasonable fimes at the office of the Contractor, but without direct charge to the
District, all his books, records, documents and other evidence bearing on the costs
and expenses of the Contractor under the Contract and relating to the work
terminated hereunder, or, to the extent approved by the Contracting Officer,
photographs and other authentic reproductions thereof.

ARTICLE 7. DISPUTES

A.

All disputes arising under or relating to this contract shall be resolved as provided
herein.

Claims by a Contractor against the District.

“Claim”, as used in Section B of this clause, means a written assertion by the
Contractor seeking, as a matter of right, the payment of money in a sum certain, the
adjustment or interpretation of contract terms, or other refief arising under or relating
to this contract. A claim arising under a contract, unlike a claim relating to that
contract, is a claim that can be resolved under a contract clause that provides for the
relief sought by the claimant.

{a) Al claims by a Contractor against the District arising under or relating to a
contract shall be in writing and shall be submitted to the Contracting Officer for a
decision. The contractor's claim shall contain at least the following:

(1) A description of the claim and the amount in dispute;

(2) Any data or other information in support of the claim;

(3) A brief description of the Contractor’s efforts to resolve the dispute prior
to filing the claim; and

(4) The Contractor's request for relief or other action by the Contracting

Officer.

(b) The Contracting Officer may meet with the Contractor in a further attempt to resolve
the claim by agreement.
November (2004)
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(c) For any claim of $50,000 or less, the Contracting Officer shall issue a decision
within sixty (60) days from receipt of a written request from a Contractor that a
decision be rendered within that period.

{d) For any claim over $50,000, the Contracting Officer shall issue a decision within
ninety (90) days of receipt of the claim. Whenever possible, the Contracting
Officer shall take into account factors such as the size and complexity of the
claim and the adequacy of the information in support of the claim provided by
the Contractor.

(e) The Contracting Officer's written decision shall do the following:

(1) Provide a description of the claim or dispute;

{2) Refer to the pertinent contract terms;

(3) State the factual areas of agreement and disagreement;

(4) State the reasons for the dedision, including any specific findings of fact,
although specific findings of fact are not required and, if made, shall not

be binding in any subsequent proceeding,;

(5) If alt or any part of the claim is determined to be valid, determine the
amount of monetary settiement, the contract adjustment to be made, or

other relief to be granted;

(6) Indicate that the written document is the contracting officer’s final

decision; and

(7) Inform the Contractor of the right to seek further redress by appealing the
decision to the Contract Appeals Board.

(f) Any failure by the Contracting Officer to issue a decision on a contract claim
within the required time period will be deemed to be a denial of the claim, and

Page 19



will authorize the commencement of an appeal to the Contract Appeals Board
as authorized by D.C. Official Code § 2-309.04.

(g) (1) f a Contractor is unable to support any part of his or her claim and it is
determined that the inability is attributable to a material

misrepresentation of fact or fraud on the part of the Contractor, the
Contractor shall be liable to the District for an amount equal to the
unsupported part of the claim in addition to all costs to the District

attributable to the cost of reviewing that part of the Contractor’s claim.

(2) Liability under paragraph (g}(1) shall be determined within six (6)

years of the commission of the misrepresentation of fact or fraud.

(h) The decision of the Contracting Officer shali be final and not subject to review
unless an administrative appeal or action for judicial review is timely
commenced by the Contractor as authorized by D. C. Officiat Code § 2-309.04.
(i) Pending final decision of an appeal, action, or fina | settlement, a Contractor
shall proceed diligently with performance of the contract in accordance with
the decision of the Contracting Officer.

November {2004)

SCP. 10

C. Claims by the District against a Contractor

(a) Claim as used in Section C of this clause, means a written demand or written
assertion by the District seeking, as a matter of right, the payment of money
in a sum certain, the adjustment of contract terms, or other relief arising
under or relating to this contract. A claim arising under a contract, unlike a
claim relating to that contract, is a claim that can be resolved under a contract
clause that provides for the relief sought by the claimant.

(b) (1) All claims by the District against a Contractor arising under or

relating to a contract shall be decided by the Contracting Officer.

(2) The Contracting Officer shall send written notice of the claim to the
Contractor. The Contracting Officer’s written decision shall do the

following:

(a) Provide a description of the claim or dispute;

{b) Refer to the pertinent contract terms;

(c) State the factual areas of agreement and disagreement;

(d) State the reasons for the decision, including any specific findings of

fact, although specific findings of fact are not required and, if made,

shall not be binding in any subsequent proceeding;

(e) If all or any part of the claim is determined to be valid, determine the
amount of monetary settlement, the contract adjustment to be made,

or other relief to be granted;

(f) Indicate that the written document is the Contracting Officer’s final
decision; and

(g) Inform the Contractor of the right to seek further redress by

appealing the decision to the Contract Appeals Board.

(3) The decision shall be supported by reasons and shall inform the
Contractor of its rights as provided herein.

(4) The authority contained in this clause shall not apply to a claim or dispute
for penalties or forfeitures prescribed by statute or regulation which

another District agency is specifically authorized to administer, settle, or
determine.

(5) This clause shall not authorize the Contracting Officer to settle,
compromise, pay, or otherwise adjust any claim involving fraud.

(c) The decision of the Contracting Officer shall be final and not subject to
review unless an administrative appeal or action for judicial review is timely
commenced by the Contractor as authorized by D.C. Official Code §2-
309.04.

{d) Pending final decision of an appeal, action, or final seftlement, the Contractor
shall proceed diligently with performance of the contract in accordance with
the decision of the Contracting Officer.
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ARTICLE 8. PAYMENTS TO CONTRACTOR—The District will pay the contract price or prices
as hereinafter provided in accordance with District and Federal regulations.

The District will make progress payments monthly as the work proceeds, or at more frequent
intervals as determined by the Contracting Officer, on estimates approved by the Contracting
Officer. The Contractor shall furnish a breakdown of the total Contract price showing the amount
included therein for each principal category of the work, in such detail as requested, to provide a
basis for determining progress payments. In the preparation of estimates the Contracling
Officer, at his discretion, may authorize material delivered on the site and preparatory work done
to be taken into consideration. Material delivered to the Contractor at locations other than the
site may also be taken into consideration:

1. I such consideration is specifically authorized by the Contract;

2. If the Contractor furnishes satisfactory evidence that he has acquired title to such
material, that it meets Contract requirements and that it will be utilized on the work
covered by the Contract; and

3. Ii the Contractor furnishes to the Contracting Officer an itemized list.

The Contracting Officer at his/her discretion shall cause to be with held retention in an amount
sufficient to protect the interest of the District of Columbia. The amount shall not exceed ten
percent (10%) of the partial payment. However, if the Contracting Officer, at any time after 50
percent of the work has been completed, finds that satisfactory progress is being made, he may
authorize any of the remaining progress payments to be made in full or may retain from such
remaining partial payments less than 10 percent thereof. Also, whenever work is substantially
complete, the Contracting Officer, if he considers the amount retained to be in excess of the
amount adequate for the protection of the District, at his discretion, may release to the
Contractor all or a portion of such excess amount. Furthermore, on completion and acceptance
of each separate building, public work, or other division of the Contract, on which the price is
stated separately in the Contract, payment may be made therefore without retention of a
percentage, less authorized deductions.

All material and work covered by progress payments made shall thereupon become the sole
property of the District, but this provision shall not be construed as relieving the Contractor from
the sole responsibility for all matenal and work upon which payments have been made or the
restoration of any damaged work, or as waiving the right of the District to require the fulfillment
of all of the terms of the Contract.

Upon completion and acceptance of all work, the amount due the Contractor under the Contract
shall be paid upon presentation at a properly executed voucher and after the Contractor shall
have furnished the District with a release, if required, of all claims against the District arising by
virtue of the Contract, other than claims in stated amounts as may be specifically excepted by
the Contractor from the operation of the release.

ARTICLE 9. TRANSFER OR ASSIGNMENT—Unless otherwise provided by law, neither the
Contract nor any interest therein may be transferred or assigned by the Contractor to any other
party without the written consent of the Contracting Officer nor without the written acceptance by
the surety on the performance and payment bond securing the Contract of the assignee as the
Contractor and the principal on such bond; and any attempted transfer or assignment not
authorized by this Article shall constitute a breach of the Contract and the District may for such
cause terminate the right of the Contractor to proceed in the same manner as provided in Article
§ herein, and the Contractor and his sureties shall be liable to the District for any excess cost
occasioned the District thereby.

ARTICLE 10. MATERIAL AND WORKMANSHIP

A. GENERAL—Unless otherwise specifically provided in the Contract, all equipment,
material and articles incorporated in the work covered by the Contract shall be new and
of the most suitable grade for the purpose intended. Unless otherwise specifically
provided in the Contract, reference to any equipment, material, article or patented
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process, by trade name, make or catalog number, shall be regarded as establishing a
standard of quality and shall not be construed as limiting compsetition., and the Contractor
may use any equipment, material, article or process which, in the judgment of the
Contracting Officer, is equivalent to that named unless otherwise specified. The
Contractor shalt fumish to the Contracting Officer for his approval the name of the
manufacturer, the model number, and other identifying data and information respecting
the performance, capacity, nature and rating of the mechanical and other equipment
which the Contractor contemplates incorporating in the work. Machinery and equipment
shall be in proper condition. When required by the Contract or when called for by the
Contracting Officer, the Contractor shall furnish to the Contracting Officer for approval full
information concerning the material or articles which he contemplates incorporating in the
work. When so directed, samples shall be submitted for approval at the Contractor's
expense, with all shipping charges prepaid. Machinery, equipment, material, and articles
installed or used without required approval shall be at the risk of subsequent rejection
and subject to satisfactory replacement at Contractor’s expense.

B. SURPLUS MATERIALS USE—Whenever specified in the Contract or authorized by the
Contracting Officer that materials become the property of the Contractor, which by
reference or otherwise shall include disposal of materials, it is understood that the
Contractor accepts such materials “as is" with no further expense or liability to the
District. If such material specified in the Contract will have a potential or real interest of
value, the Contractor shall make allowance in the Contract to show such value.

C. DISTRICT MATERIAL—No materials furnished by the District shall be applied to any
other use, public or private, than that for which they are issued to the Contractor. The full
amount of the cost to the District of all materials furnished by the District to the Contractor
and for which no charge is made, which are not accounted for by the Contractor to the
satisfaction of the Contracting Officer, will be charged against the Contractor and his
sureties and may be deducted from any monies due the Contractor, and this charge shall
be in addition fo and not in lieu of any other liabilities of the Contractor whether civil or
criminal. Materials fumished by the District for which a charge is made at a rate
mentioned in the specifications will be delivered to the Contractor upon proper
requisitions therefore and will be charged to his account.

D. Plant —The Contractor shall at all times employ sufficient tools and equipment for
prosecuting the various classes of work to full completion in the manner and time
required. The Contractor shall at all times perform work in sufficient light and shall
provide proper illumination, including lighting required for night work as directed, as a
Contract requirement. All equipment, tools, formwork and staging used on the project
shall be of sufficient size and in proper mechanical and safe condition to meet work
requirements, to produce satisfactory work quality and to prevent injury to persons, the
project or adjacent property. When methods and equipment are not prescribed in the
Contract, the Contractor is free to use tools, methods and equipment that he satisfactorily
demonstrates will accomplish the work in conformity with Contract requirements.

If the Contractor desires to use a method or type of tool or equipment other than specified
in the Contract, he shall request approval to do so; the request shall be in writing and
shall include a full description of proposed methods, tools and equipment and reason for
the change or substitution. Approval of substitutions and changed methods will be on
condition that the Contractor will be fully responsible for producing work meeting Contract
requirements. If after trial use of the substituted methods, tools and equipment, the
Contracting Officer determines that work produced does not meet Contract requirements,
the Contractor shall complete remaining work with specified methods, tools and
equipment.

E. CAPABILITY OF WORKERS- All work under the Contract shall be performed in a skillful
and workmanlike manner. The Contracting Officer may require the Contractor to remove
from the work any such employees as the Contracting Officer deems incompetent,
careless, insubordinate, or otherwise objectionable, or whose continued employment on
the work is deemed by the Contracting Officer to be contrary to the public interest. Such
request will be in writing:
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F. CONFORMITY OF WORK AND MATERIALS—AIl work performed and materials and
products furnished shall be in conformity, within indicated tolerances, with lines, grades,
cross sections, details, dimensions, material and construction requirements shown or
intended by the drawings arid specifications.

When materials, products or work cannot be corrected, written notice of rejection will be
issued. Rejected materials, products and work shall be eliminated form the project and
acceplably replaced at Contractor's expense. The Contracting Officer's failure to reject
any portion of the project shall not constitute implied acceptance nor in any way release
the Contractor from Contract requirements.

G. UNAUTHORIZED WORK AND MATERIALS—Work performed or materials ordered or
furnished for the project deviating from requirements without written authority, will be
considered unauthorized and at Contractor’s expense. The Distnict is not obligated to pay
for unauthorized work. Unauthorized work and materials may be ordered removed and
replaced at Contractor's expense.

ARTICLE 11. INSPECTION AND ACCEPTANCE—Except as otherwise provided in the Contract,
inspection and test by the District of material and workmanship required by the Confract shall be
made at reasonable times and at the site of the work, unless the Contracting Officer determines
that such inspection or test of material which is to be incorporated in the work shall be made at
the place of production, manufacture or shipment of such material. To the extent specified by the
Contracting Officer at the time of determining to make off-site inspection or test, such inspection
or test shall be conclusive as to whether the material involved conforms to Contract requirements.
Such off-site inspection or test shalt not relieve the Contractor of responsibility for damage to or
loss of the material prior 1o acceptance, nor in any way affect the continuing rights of the District
after acceptance of the completed work under the terms of the last paragraph of this Aricle,
except as herein above provided.

The Contractor shall, without charge, replace any material and correct any workmanship found by
the District not to conform to Contract requirements, unless in the public interest the District
consents to accept such material or workmanship with an appropriate adjustment in Contract
price. The Contractor shall promptly segregate and remove rejected material from the premises at
Contractor's expense.

If the Contractor does not promptly replace rejected material or correct rejected workmanship, the
District:

1. May, by contract or otherwise, replace such material and correct such workmanship and
charge the cost thereof to the Contractor, or

2, May terminate the Contractor’s right to proceed in accordance with Article 5 herein.

The Contractor shall furnish promptly, without additional cost to the District, all facilities,
labor and material reasonably needed for performing such safe and convenient
inspection and test as may be required by the Contracting Officer. All inspections and
tests by the District shall be performed in such manner as not unnecessarily to delay the
work. Special, full size, and performance tests shall be performed as described in the
Contract. The Contractor shall be charged with any additional cost of inspection when
material and workmanship are not ready for inspection at the time specified by the
Contractor.

Should it be considered necessary or advisable by the Contracting Officer at any time
before acceptance of the work, either in part or in its entirety, to make an examination of
work completed, by removing or tearing out same, the Contractor shall, on request,
promptly fumnish all necessary facilities, labor and material to do same. If such work is
found to be defective or nonconforming in any material respect, due to the fault of the
Contractor or his subcontractors, he shall defray all the expenses of such examination
and of satisfactory reconstruction. If, however, such work is found to meet the
requirements of the Contract, an equitable adjustment shall be made in the Contract price
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to compensate the Contractor for the additional services involved in such examination
and reconstruction and, if completion of the work has been delayed thereby, he shall, in
addition, be granted an equitable extension of time.

Unless otherwise provided in the Contract, acceptance by the District will be made as
promptly as practicable after completion and inspection of all work required by the
Contract. Acceptance shall be final and conclusive except as regards to latent defects,
fraud, or such gross mistakes as may amount to fraud, or as regards the District’s rights
under any warranty or guaranty.

ARTICLE 12. SUPERINTENDENCE BY CONTRACTOR—The Contractor shall give his personal
superintendence to the performance of the work or have a competent foreman or superintendent,
satisfactory to the Contracting Officer, on the work site at all times during progress, with authority
to act for him.

ARTICLE 13. PERMITS AND RESPONSIBILITIES—The Contfractor shall, without expense to
the District, be responsible for obtaining any necessary licenses, cerlificates and permits, and for
complying with any applicable Federal, State, and Municipal laws, codes and regulations, in
connection with the prosecution of the work. He shall be similarly responsible for alt damages to
persons or property that occurs as a result of his fault or negligence. He shall take proper safety,
health and environmental precautions to protect the work, the workers, the public, and the
property of others. He shall also be responsible for all materials delivered and work performed
untit completion and acceptance of the entire construction work, except for any completed unit of
construction thereof which theretofore may have been accepted.

ARTICLE 14. INDEMNIFICATION—The Contractor shall indemnify and save harmless the
District and all of its officers, agents and servants against any and all claims or liability arising
from or based on, or as a consequence or result of, any act, omission or default of the Contractor,
his employees, or his subcontractors, in the performance of, or in connection with, any work
required, contemplated or performed under the Contract.

ARTICLE 15. PROTECTION AGAINST TRESPASS—Except as otherwise expressly provided in
the Contract, the Contractor is authorized to refuse admission either to the premises or to the
working space covered by the Contract to any person whose admission is not specifically
authorized in writing by the Contracting Officer.

ARTICLE 16. CONDITIONS AFFECTING THE WORK

A. GENERAL—The Contracter shall be responsible for having taken steps reasonably
necessary to ascertain the nature and location of the work, and the general and local
conditions which can affect the work and the cost thereof. Any failure by the Contractor to
do so will not relieve him from responsibility for successfully performing the work as
specified without additional expense to the District. The District assumes no responsibility
for any understanding or representation conceming conditions made by any of its officers
or agents prior to the execution of the Contract, unless such understanding or
representation by the District is expressly stated in the Contract.

B. WORK AND STORAGE SPACE—Available work and storage space designated by the
District shall be developed as required by the Contract or restored at completion of the
project by the Contractor to a condition equivalent to that existing prior to construction. No
payment will be made for furnishing or restoration of any work and storage space. If ne
area is designated or the area designated is not sufficient for the Contractor's operations,
he shall obtain necessary space elsewhere at no expense or liability to the District.

C. WORK ON SUNDAYS, LEGAL HOLIDAYS AND AT NIGHT—No work shall be done at
any time on Sundays or legal holidays or on any other day before 7 a.m. or after 7 p.m.,
except with the written permission of the Conftracting Officer and pursuant to the
requirements of the Police Requirements of the District.

D. EXISTING FEATURES—Subsurface and topographic information including borings data,
utilities data and other physical data contained in the Confract or otherwise available, are
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not intended as representations or warranties but are fumished as available information.
The District assumes no expense or liability for the accuracy of, or interpretations made
from, existing features. The Contracior shall be responsible for reasonable consideration of
existing features above and below ground which may affect the project.

E. UTILITIES AND VAULTS—The Contractor shall take necessary measures to prevent
interruption of service or damage fo existing utilities within or adjacent to the project. It
shall be the Contractor's responsibility to determine exact locations of all utilities in the
field.

For any underground utility or vault encountered, the Contractor shall immediately notify
the Contracting Officer and take necessary measures to protect the utility or vault and
maintain the service until relocation by owner is accomplished. No additional payment will
be made for the encountering of these obstructions.

In case of damage to utilities by the Contractor, either above or below ground, the
Contractor shall restore such utilities to a condition equivalent to that which existed prior to
the damage by repairing, rebuilding or otherwise restoring as may be directed, at the
Contractor's sole expense. Damaged utilities shall be repaired by the Contractor or, when
directed by the Contracting Officer, the utility owner will make needed repairs at the
Contractor’'s expense.

No compensation, other than authorized time extensions, will be allowed the Contractor for
protective measures, work interruplions, changes in construction sequence, changes in
methods of handling excavation and drainage or changes in types of equipment used,
made necessary by existing utilities, imprecise utility or vault information or by others
performing work within or adjacent to the project.

F. SITE MAINTENANCE—The Contractor shall maintain the project site in a neat and
presentable manner throughout the course of all operations, and shall be responsible for
such maintenance until final acceptance by the District Trash containers shall be furnished,
maintained and emptied by the Contractor to the satisfaction of the Contracting Officer.
Excavated earthwork, stripped forms and all other materials and debris not scheduled for
reuse in the project shall be promptly removed from the site.

The Contracting Officer may order the Contractor to clean up the project site at any stage
of work at no added expense to the District If the Contractor fails to comply with this order,
the Contracting Officer may require the work to be done by others and the costs will be
charged to the Contractor.

Upon completion of all work and prior to final inspection, the Contractor shall clean up and
remove from the project area and adjacent areas all excess materials, equipment,
temporary structures, and refuse, and restore said areas to an acceptable condition.

G. PRIVATE WORK-—Except as specifically authorized by the Contracting Officer, the
Contractor shall not perform any private work abutting District projects with any labor,
materials, tools, equipment, supplies or supervision scheduled for the Contract until afl
work under the Contract has been completed. Contract materials used for any
unauthorized purpose shall be subtracted from Contract amount.

H. DISTRICT OF COLUMBIA NOISE CONTROL ACT OF 1977—The contractor shall be in
strict compliance with D.C. Law 2-53, District of Columbia Noise Control Act of 1977 and
all provisions thereof. Effective March 16, 1978. 24 D.C.Register 5293.

ARTICLE 17. OTHER CONTRACTS—The District may undertake or award other contracts for
additional work and the Contractor shall fully cooperate with such other contractors and District
employees and carefully coordinate his own work with such additional work as may be directed
by the Contracting Officer. The Contractor shall not commit or permit any act which will interfere
with the performance of work by any other contractor or by District employees. The District
assumes no liability, other than authorized time extensions, for Contract delays and damages
resulting from delays and lack of progress by others.
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ARTICLE 18. PATENT INDEMNITY—Except as otherwise provided, the Contractor agrees to
indemnify the District and its officers, agents, and employees against liability, including costs and
expenses, for infingement upon any Letters Patent of the United States (except Letters Patent
issued upon an application which is now or may hereafter be, for reasons of national security,
ordered by the Federal Govemment to be kept classified or otherwise withheld from issue) arising
out of the performance of the Contract or out of the use or disposal, by or for the account of the
District, of supplies furnished or construction work performed hereunder.

ARTICLE 19. ADDITIONAL BOND SECURITY—If any surety upon any bond fumished in
connection with the Contract becomes unacceptable to the District, or if any such surety fails to
furnish reports as to his financial condition from time to time as requested by the District, the
Contractor shall promptly fumish such additional security as may be required from time to time to
protect the interests of the District and of persons supplying labor or materials in the prosecution
of the work contemplated by the Contract. Provided that upon the failure of the Contractor to
fumish such additional security within ten (10) days after written notice so to do, all payments
under the Contract will be withheld untit such additional security is furnished.

ARTICLE 20. COVENANT AGAINST CONTINGENT FEES—The Contractor warrants that no
person or selling agency has been employed or retained to solicit or secure the Contract upon an
agreement or understanding for a commission, percentage, brokerage or contingent fee,
excepting bona fide employees or bona fide established commercial or selling agencies
maintained by the Contractor for the purpose of securing business. For breach or violation of this
warranty, the District shall have the right to terminate the Contract without liability or in its
discretion to deduct from the Contract price or consideration, or otherwise recover, the full
amount of such commission, percentage, brokerage or contingent fee.

ARTICLE 21. APPOINTMENT OF ATTORNEY—The Contractor does hereby irrevocably
designate and appoint the Clerk of the Superior Court of the District of Columbia and his
successors in office as the true and lawful attorney of the Contractor for the purpose of receiving
service of all notices and processes issued by any court in the District, as well as service of all
pleadings and other papers, in relation to any action or legal proceeding arising out of or
pertaining to the Contract or the work required or performed hereunder.

The Contractor expressly agrees that the validity of any service upon the said Clerk as herein
authorized shall not be affected either by the fact that the Contractor was personally within the
District and otherwise subject to personal service at the time of such service upon the said Clerk
or by the fact that the Coniractor failed to receive a copy of such process, notice, pleading or
other paper so served upon the said Clerk, provided that said Clerk shall have deposited in the
United States mail, certified and postage prepaid, a copy of such process, notice, pleading or
other papers addressed to the Contractor at the address stated in the Contract.

ARTICLE 22. DISTRICT EMPLOYEES NOT TO BENEFIT — Unless a determination is made as
provided herein, no officer or employee of the District will be admitted to any share or part of this
contract or to any benefit that may arise therefrom, and any contract made by the Contracting
Officer or any District employee authorized to execute contracts in which they or an employee of
the District wilt be personally interested shall be void, and ro payment shall be made thereon by
the District or any officer thereof, but this provision shail not be construed to extend to this
contract if made with a corporation for its general benefit. A District employee shall not be a party
to a contract with the District and will not knowingly cause or allow a business concemn or other
organization owned or substantially owned or controlled by the employee to be a party to such a
contract, unless a written determination has been made by the head of the procuring agency that
there is a compelling reason for contracting with the employee, such as when the District’s needs
cannot reasonably otherwise be met. (DC Procurement Practices Act of 1985, D.C. Law B-85,
D.C. Official Code, section 2-310.01, and Chapter 18 of the DC Personnel Regulations) The
Contractor represents and covenants that it presently has no interest and shall not acquire any
interest, direct or indirect, which would conflict in any manner or degree with the performance of
its services hereunder. The Contractor further covenants not to employ any person having such
known interests in the performance of the contract.
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ARTICLE 23. WAIVER—No waiver of any breach of any provision of the Contract shall operate
as a waiver of such provision or of the Contract or as a waiver of subsequent or other breaches of
the same or any other provision of the Contract; nor shall any action or non-action by the
Contracting Officer or by the Mayor be construed as a waiver of any provision of the Contract or
of any breach thereof unless the same has been expressly declared or recognized as a waiver by
the Contracting Officer or the Mayor in writing.

ARTICLE 24. BUY AMERICAN

A. AGREEMENT—In accordance with the Buy American Act (41 USC [0a-l0d), and
Executive Order 10582. December 17, 1954 (3 CFR, 1954-58 Comp., p. 230), as
amended by Executive Order 11051, September 27,1962 (3 CFR, 1059—63 Comp., p.
635), the Contractor agrees that only domestic construction material will be used by the
Contractor, subcontractors, material men and suppliers in the performance of the
Contract, except for non-domestic material listed in the Contract.

B. DOMESTIC CONSTRUCTION MATERIAL—"Construction material” means any article,
material or supply brought to the construction site for incorporation in the building or
work. An unmanufactured construction material is a2 "domestic construction material® if it
has been mined or produced in the United States. A manufactured construction material
is a "domestic construction material® if it has been manufactured in the United States and
if the cost of its components which have been mined, produced, or manufactured in the
United States exceeds 50 percent of the cost of all its components. “Component” means
any article, material, or supply directly incorporated in a construction material. -

C. DOMESTIC COMPONENT—A component shall be considered to have been *mined,
produced, or manufactured in the United States” regardless of its source, in fact, if the
article, material or supply in which it is incorporated was manufactured in the United
States and the component is of a class or kind determined by the District to be not mined,
produced or manufactured in the United States in sufficient and reasonably available
commercial quantities and of a satisfactory quality.

D. FOREIGN MATERIAL -~ When steel materials are used in a project a minimal use of
foreign steel is permitted. The cost of such materials can not exceed on-tenth of one
percent of the total project cost, or $2,500,000, whichever is greater.

ARTICLE 26. TAXES

A. FEDERAL EXCISE—Materials, supplies and equipment are not subject to the Federal
Manufacturer’s Excise Tax, if they are furnished or used in connection with the Contract
provided that title to such materials, supplies and equipment passes to the District under
the Contract. The Contractor shall in such cases furnish his subcontractors and suppliers
with a purchaser’s cerlificate in the form prescribed by the U.S. internal Revenue Service.

B. SALES AND USE TAXES—Materials which are physically incorporated as a permanent
part of real property are not subject to District of Columbia Sales and Use Tax. The
Contractor shall, when purchasing such materials, fumish his suppliers with a
Contractor's Exempt Purchase Certificate in the form prescribed in the Sales and Use
Tax Regulations of the District of Columbia. Where the Contractor, subcontractor or
material man has already paid the Sales and Use Tax on material, as prescribed above,
the Sales and Use Tax Regulations of the District of Columbia permit the Contractor,
subcontractor or material man to deduct the sales or use tax on the purchase price of the
same on his next monthly retum as an adjustment. However, the Contractor,
subcontractor or material man must satisfy the Chief Financial Officer for the District of
Columbia that no sum in reimbursement of such tax was included in the Contract or else
that the District has received a credit under the Contract in an amount equal to such tax.

District of Columbia Sales and Use Tax shall be paid on any material and supplies,
including equipment rentals, which do not become a physical part of the finished project.
(See District of Columbia Sales and Use Tax Administration Ruling No. 6).
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The Contractor, subcontractor,or material supplier shall provide proof of compliance with
the provisions of D.C. Law 9-260, as amended, codified in D.C. Coded48-103, Employer
Contributions, prior to award.

Material and supplies required under contracts relating to Gienn Dale Hospital, Glenn
Dale, Maryland, and Children’s Center, Laurel, Maryland, are subject to the Maryland
State Sales and Use Tax, effective July 1, 1968. BIDDERS SHALL INCLUDE SUCH
TAX N THEIR BIDS. Coniracts relating to Department of Corrections, Lorton, Virginia,
are subject to the Virginia Retail Sales and Use Tax, effective September 1, 1966, when
incorporated in public works contracts ‘f the District. BIDDERS SHALL INCLUDE SUCH
TAX IN THEIR BIDS.

The Coniractor, subcontractor, or material supplier shall provide proof of compliance with
the applicable tax filing and licensing requirements set forth in D.C. Code, Title 47,
Taxation and Fiscal Affairs, prior to contract award.

ARTICLE 26. SUSPENSION OF WORK—The Confracting Officer may order the Contractor in
writing to suspend, delay or interrupt all or any part of the work for such period of time as he may
determine to be appropriate for the convenience of the District.

if the performance of all or any part of the work is, for an unreasonable period of time,
suspended, delayed or inferrupted by an act of the Contracting Officer in the administration of the
Confract, or by his failure to act within the time specified in the Contract (or if no time is specified,
within a reasonable time), an adjustment will be made for an increase in the cost of performance
of the Contract (excluding profit) necessarily caused by such unreasonable suspension, delay or
interruption and the Contract modified in writing accordingly. However, no adjustment will be
made under this Article for any suspension, delay or interruption to the extent:

1. That performance would have been so suspended, delayed or interrupted by any
other cause, including the fauit or negligence of the contractor, or

2. For which an equitable adjustment is provided or excluded under any other
provision of the Contract.

No claim under this Article shall be aliowed:

1. For any costs incurred more than 20 days before the Contractor shall have
notified the Contracting Officer in writing of the act or failure to act involved (but
this requirement shall no apply as to a claim resulting from a suspension order),
and

2. Unless the claim, in an amount stated, is asserted in wiiting as soon as
practicable after the termination of such suspension, delay, or interruption, but
not later than the date of final payment under the Contract.

ARTICLE 27. SAFETY PROGRAM

A. GENERAL—In order to provide safety controls for the protection of the life and health of
District and Contract employees and the general public; prevention of damage to
property, materials, supplies, and equipment; and for avoidance of work interruptions in
the performance of the Contract, the Contractor shall comply with all applicable Federal
and local iaws governing safety, health and sanitation including the Safety Standards,
Rules and Regulations issued by the American National Standards, U. S. Department of
Labor, U. S. Department of Health and Human Services, D. C. Minimum Wage and
Industrial Safety Board and the latest edition of “Manual of Uniform Traffic Control
Devices” issued by the Federal Highway Administration.

The Contractor shall also take or cause to be taken such additional safety measures as
the Contracting Officer may determine to be reasonably necessary.
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The Confractor shall designate one person to be responsible for camying out the
Contractor's obligation under this Article.

The Contractor shall maintain an accurate record of all accidents resulting in death,
injury, occupational disease, andfor damage to property, materials, supplies, and
equipment incident to work performed under the Contract. Copies of these reports shall
be fumnished to the Contracting Officer within two working days after occurrence.

The Contracting Officer will notify the Contractor of any noncompliance with the foregoing
provisions and the action to be taken. The Contractor shall, after receipt of such notice,
immediately take cortrective action. Such notice, when delivered to the Contractor or his
representative at the site of the work, shall be deemed sufficient for the purpose. If the
Contractor fails or refuses to comply promptly, the Contracting Officer may issue an order
stopping all or part of the work until satisfactory cormrective action has been taken. No part
of the time lost due to any such stop orders shall be made the subject of claim for
extension of time or for excess costs or damages by the Contractor.

This Article is applicable to all subcontractors used under the Contract and compliance
with these provisions by the subcontractors will be the responsibility of the Contractor.

(In Contracts involving work of short duration or of non-hazardous character, the following
Section B. will be deleted by Special Provision)

B. CONTRACTOR'S PROGRAM SUBMISSION—Prior to commencement of the work, the
Contractor shall:

1. Submit in writing to the Contracting Officer for his approval his program for complying
with this Article for accident prevention.

2. Meet with the Contracting Officer's Safety Representative after submission of the
above program to develop a mutual understanding relative to the administration of
the overall safety program.

ARTICLE 28. RETENTION OF RECORDS—Unless otherwise provided in the Contract, or by
applicable statute, the Contractor, from the effective date of Contract completion and for a period
of three years after final settlement under the Contract, shall preserve and make available to the
District at all reasonable times at the office of the Contractor but without direct charge fo the
District, all his books, records, documents, and other evidence bearing on the costs and
expenses of the Contractor under the Contract.
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LABOR PROVISIONS
{Construction Contract)

ARTICLE 1. DAVIS-BACON ACT (40 USC 276a-276a 7) —Each Contractor and subcontractor
at any tier contracting for any part of Contract work in excess of $2,000 for construction alteration,
and/or repair, including painting and decorating of public buildings and public works and which
requires or involves the employment of mechanics and/or laborers shall be subject to the Davis-
Bacon Act provisions as follows:

A. MINIMUM WAGES—
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1. All mechanics and laborers employed or working upon the site of the work or

under the United States Housing Act of 1937 or under the Housing Act of 1949 in
the construction or development of the project, will be paid unconditionally and
not less often than once a week, and without subsequent deduction or rebate on
any account (except such payroll deductions as are permitted by regulations
issued by the United States Department of Labor, hereinafter referred to as the
Secretary of Labor under the Copeland Act (29 CFR Part 3)), the full amount of
wages and bona fide fringe benefits {(or cash equivalents thereof) due at time of
payment computed at wage rates not less than those contained in the wage
determination decision of the Secretary of Labor which is attached hereto and
made a part hereof, regardless of any contractual relationship which may be
alleged to exist between the contractor and such Laborers and mechanics; and
the wage determination decision shall be posted by the contractor at the site of
the work in a prominent place where it can be easily seen by the workers. For the
purpose of this clause, contributions made or costs reasonably anticipated under
section (b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics are
considered wages paid to such laborers or mechanics, subject to the provisions
of 29 CFR 5.5(a)(l){(iv). Also for the purpose of this clause; regular contributions
made or costs incuired for more than a weekly period under plans, funds, or
programs, but covering the parlicular weekly period, are deemed to be
constructively made or incurred during such weekly period.

The contracting officer shall require that any class of laborers or mechanics,
including apprentices and trainees, which is not listed in the wage determination
and which is to be empioyed under the contract, shall be classified or reclassified
conformably to the wage determination and a report of the action taken shall be
sent by the Contracting Officer to the Secretary of Labor. In the event the
interested parties cannot agree on the proper classification or reclassification of a
particular class of laborers and mechanics, including apprentices and trainees, to
be used, the question accompanied by the recommendation of the Contracting
Officer shall be referred to the Secretary for final determination.

The Contracting Officer shall require, whenever the minimum wage rate
prescribed in the contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly wage rate and the contractor is
obligated to pay a cash equivalent of such a fringe benefit, an hourly cash
equivalent thereof to be established. In the event the interested parties cannot
agree upon a cash equivalent of the fringe benefit, the question, accompanied by
the recommendation of the Contracting Officer, shall be referred to the Secretary
of Labor for determination.

If the Contractor dees not make payments to a trustee or other third person, he
may consider as part of the wages of any laborer or mechanic the amount o any
costs reasonably anticipated in providing benefits under a plan or program of a
type expressly listed in the wage determination decision of the Secretary of Labor
which is a part of this contract: Provided, however, The Secretary of Labor has
found, upon the written request of the Contractor, that the applicable standards of
the Davis-Bacon Act have been met. The Secretary of Labor may require the



contractor to set aside in a separate account assets for the meeting of obligations
under the plan or program.

B. WITHHOLDING.—The Conlracting Officer may withhold or cause to be withheld from the
confractor so much of the accrued payments or advances as may be considered
necessary o pay laborers and mechanics, including apprentices and trainees, employed
by the contractor or any subcontractor on the work the full amount of wages required by
the contract. In the event of failure to pay any laborer or mechanie, including any
apprentice or trainee, employed or working on the site of the work or under the United
States Housing Act of 1937 or under the Housing Act of 1949 in the construction or
development of the project, all or part of the wages required by the contract, the District
may, after written notice to the contractor, sponsor, applicant, or owner, take such action
as may be necessary to cause the suspension of any further payment, advance, or
guarantee of funds until such violations have ceased.

C. PAYROLLS AND BASIC RECORDS. —

1. Payrolls and basic records relating thereto will be maintained during the
course of the work and preserved for a period of three years thereafter for all
laborers and mechanics working at the site of the work, or under the United
States Housing Act of 1937, or under the Housing Act of 1949, in the
construction or development of the project. Such records will contain the
name and address of each such employee, his correct classification, rates of
pay. (including rates of contributions or costs anticipated of the types
described in section |(b){2) of the Davis-Bacon Act), daily and weekly number
of hours worked, deductions made and actual wages paid. Whenever the
Secretary of Labor has found under 29 CFR 5.5(a)(l) (iv) that the wages of
any laborer or mechanic include the amount of any costs reasonably
anticipated in providing benefits under a plan or program described in section
I(b)}(2)(B) of the Davis-Bacon Act, the contractor shall maintain records which
show that the commitment to provide such benefits in enforceable, that the
plan or program is financially responsible, and that the plan or program has
been communicated in writing, to the laborers or mechanics affected, and
records which show the costs anticipated or the actual cost incurred in
providing such benefiis.

2. The contractor will submit weekly a copy of all payrolls to the Contracting
Officer if the agency is a party to the contract, but if the agency is not such a
party the contractor will submit the payrolls to the applicant, sponsor, or
owner, as the case may be, for transmission 1o the Contracting Officer. The
copy shall be accompanied by a statement signed by the employer or his
agent indicating that the payrolis are comect and complete, that the wage
rates contained therein are not less than those determined by the Secretary
of Labor and that the classifications set forth for each taborer or mechanic
conform with the work he performed. A submission of a "Weekly Statement
of Compliance™ which is required under this contract and the Copeland
regulations of the Secretary of Labor (29 CFR, Part 3} and the filing with the
initial payroll or any subsequent payroll of a copy of any findings by the
Secretary of Labor under 28 CFR 5.5(a)(1){iv) shall satisfy this requirement.
The prime contractor shall be responsible for the submission of copies of
payrolls of all subcontractors. The contractor will make the records required
under the labor standards clauses of the contract available for inspection by
authorized representatives of the District and the Department of Labor, and
will permit such representatives to interview employees during working hours
on the job. Contractors employing apprentices or trainees under approved
programs shall include a notation on the first weekly certified payrolls
submitted to the Contracting Officer that their employment is pursuant to an
approved program and shall identify’ the program.

ARTICLE 2. CONVICT LABOR (18 USC 438)—Convict labor shall not be used on Contract work
unless otherwise provided by law,
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ARTICLE 3. APPRENTICES AND TRAINEES

A. APPRENTICES—Apprentices shall be penmitted to work as such only when they are
registered, individually, under a bona fide apprenticeship program registered with the
Apprenticeship Councit, D.C. Department of Labor. The allowance ratio of apprentices to
journeymen in any craft classification shall not be greater than the ratio permitted to the
Contractor a to his entire work force under the registered program. Any employee listed
on a payroll at an apprentice wage rate, who is not a trainee as defined in Section B. of
this Article or is not registered as above, shall be paid the wage rate determined by the
Secretary of Labor or the classifications of work he actually performed. The Contractor
and Subconiractor shall furnish to the Contracting Officer written evidence of the
registration of his appropriate ratios and wage rates for the areas of construction, prior to
using any apprentice on the Contract.

B. TRAINEES—Trainees will be permitted to work as such when they are bona fide trainees
employed pursuant to a program approved by the Contracting Officer and Apprenticeship
Council, D.C. Department of Labor.

C. REQUIREMENTS—The Contractor agrees to hire for the performance of the Contract a
number of apprentices or trainees or both, in each occupation, which bears to the
average number of the journeymen in that occupation fo be employed in the performance
of the Coniract the applicable ratios as determined by the Apprenticeship Council, 0. C.
Department of Labor.

1. The Contractor shall assure that 25 percent of such apprentices or trainees
in each occupation are in their first year of training, when feasible. Feasibility
here involves a consideration of:

a. The availability of training opportunities for first year apprentices;
b. The hazardous nature of the work for beginning workers;

. Excessive unemployment of apprentices in their second and
subsequent years of training.

2. The Contractor shall maintain records of employment, by trade, of the
number of apprentices and trainees, apprentices and trainees by first year of
training, and of journeymen, and the wages paid and hours of work of such
apprentices, trainees and journeymen. The Contractor shall make these
records available for inspection upon request of the Contracting Officer and
the Apprenticeship Council, 0. C. Depariment of Labor.

3. The Contractor who claims compliance based on the criterion stated in 29
CFRb5.a. agrees 1o maintain records of employment as described in 29
CFR5.a..3(a}(2) on non-governmental and non-governmentally assisted
construction work done during the performance of the Contract in the same
labor market area. The Contractor shall make these records available for
inspection upon request of the Contracting Officer and the Apprenticeship
Council, D. C. Department of Labor.

4. The Contractor agrees to supply one copy of the written notices as required
in accordance with 29 CFR. 5.a.4(c) at the request of the Contracting Officer.
The Contractor shall supply at 3 month intervals during performance of the
Contract and afier completion of the Contract performance a statement
containing a breakdown by craft of hours worked and wages paid for first
year apprenlices and trainees, other apprentices and trainees, and
journeymen. Two copies of the statement shall be submitted to the
Contracting Officer, who will submit a copy to the Apprenticeship Council, D.
C. Department of Labor.
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5. Section 5, D. C. Law 2—156, AC] 2—325, dated December 29, 1978, is
hereby incorporated as part of this Amendment as follows:

“All prime contractors and subcontractors who contract with the District of
Columbia Government to perform construction or renovation work with a
single contract or cumulative contracts of at least $500,000, let within a
twelve (12} month period, shall be required to register an apprentice.—
ship program with the District of Columbia Apprenticeship Council.” 25
D.C. Register 6991,

ARTICLE 4. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT (40 USC 327- 330)

A.

OVERTIME BASIS—Each Contractor and subcontractor at any tier contracting for any
part of Contract work which may require or involve the employment of laborers,
mechanics, watchmen or guards, apprentices or trainees shall not require or permit any
laborer, mechanic, watchman or guard, apprentice or trainee in any workweek in which
he is employed on such work, to work in excess of eight (8) hours in any calendar day or
in excess of forty (40) hours in such workweek unless such faborer, mechanic, watchman
or guard, apprentice or trainee receives compensation at a rate not less than one and
one—-half times his basic rate of pay for all hours worked in excess of eight (8) hours in
any calendar day or in excess of forty (40) hours in such workweek, as the case may be.

LIABILITY FOR UNPAID WAGES—In the event of violation of the provisions of Section
A, the Contractor and any subcontractor responsible therefore shall be liable to any
affected employee for his unpaid wages. In addition, such Contractor and subcontractor
shall be liable to the District for Liquidated damages. Such liquidated damages shall be
computed with respect to each individual laborer, mechanic, watchman or guard,
apprentice or trainee employed in violation of any provision of Section A, in the awn of
$10 for each calendar day on which such employee was required or permitted to work in
excess of eight (8) hours or in excess of the standard workweek of forty (40) hours
without payment of the overtime wages required by Section A.

The Contracting Officer may withhold or cause to be withheld from the Contractor
such sums as administratively determined to satisfy any liability of the Contractor and
subcontractors for unpaid wages and liquidated damages as herein provided. In the
event of failure to pay any laborer, mechanic, watchman, or guard, apprentice or trainee
employed or working on the work site, all or part of the wages required by the Contract,
the Contracting Officer may, after written notice to the Contractor, take such action as
may be necessary to cause the suspension of any further payment, advance or
guarantee of funds until such violations have ceased.

DISPUTES—Any Contractor or subcontractor aggrieved by the withholding of a sum as
liquidated damages as provided shall have the right, within sixty (60) days thereafter, to
appeal to the Contracting Officer in the case of liquidated damages withheld for the use
and benefit of the District. The Contracting Officer shall have authority to review the
administrative determination of liquidated damages and to issue a final order affirming
such determination; or if it is found that the sum determined is incorrect or that the
Contractor or subcontractor violated these Labor Provisions inadvertently notwithstanding
the exercise of due care on his part and that of his agents, recommendations may be
made to the Secretary of Labor that an appropriate adjustment in liquidated damages be
made, or that the Contractor or subcontractor be relieved of liability for such liquidated
damages. The Secretary will review all pertinent facts in the matter and may conduct
such investigation as he deems necessary so as to affirm or reject the recommendation.
The decision of the Secretary shall be final. in all such cases in which a Contractor or
subcontractor may be aggrieved by a final order for the withholding of liquidated
damages as herein before provided, the Contractor or subcontractor may, within sixty
(60) days after such final order, file a claim per Article 7 of the General Provisions,
provided, however, that final orders of the Contracting Officer or the Secretary of Labor
as the case may be, shall be conclusive with respect to findings of fact if such findings
are supported by substantial evidence.
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D.

VIOLATION PENALTY—If the Contractor or subconfractor who employs, directs &
controls any laborer or mechanic employed in the performance of any work contemplated
by the Contract, shall intentionally violate any provision herein, he shall be deemed guilty
of a misdemeanor, and for each and every such offense shall, upon conviction, be
punished by a fine of not fo exceed $1,000 or by imprisonment for not more than six (6)
months, or by both such fine and imprisonment, in the discretion of the court having
jurisdiction thereof (Section 106 Title 1, P.L. 87—851, 40 USC Sec. 332, 76 Stat. 359).

HEALTH AND SAFETY STANDARDS—It is a condition. of the Contract, and shall be
made a condition of each subcontract under the Contract, that the Contractor and any
subcoentractor shall not require any laborer or mechanic employed in performance of the
Contract to work in surroundings or wider working condition which are unsanitary,
hazardous, or dangerous to his health or safety, as determined under construction safety
and health standards per 29 CFR Part 1518.

The Secretary of Labor is authorized to make such inspections, hold such hearings,
issue such orders, and make such decisions based on findings of fact, as are deemed
necessary to gain compliance with this Section and any health and safety standard
promulgated by the Secretary. In the event that the Secretary of Labor determines non-
compliance under the provisions of this Section after an opportunity for an adjudicatory
hearing by the Secretary of any condition of the Contract, the District shall have the right
to cancel the Contract, and to enter into other contracts for the completion of the Contract
work, charging any additional cost to the Contractor.

ARTICLE 5. COPELAND ACT (18 USC 874, and 40 USC 276c) - Each Contractor and
subcontractor at any tier contracting for any part of Contract work in excess of $2,000.00 shall be
subject to the Copeland Act provisions as follow:

A.

DEFINITION—AS used in this Article, the term "employee” shall not apply to persons in
classifications higher than that of laborer or mechanic and those who are the immediate
supervisors of such employees.

WEEKLY COMPLIANCE STATEMENT—The Contractor and each subcontractor
engaged in the construction, prosecution, completion or repair of any public building or
public work shall furnish each week a statement with respect to the wages paid each of
his employees engaged on work covered by these Labor Provisions during the preceding
weekly payroll period. The statement shall be executed by the Conftractor or
subcontractor, or by an authorized officer or employee of the Contractor or subcontractor,
who supervises the payment of wages, and shall be on the form attached at the end of
these Labor Provisions and entitled ‘Weekly Statement of Compliance® (Form No. DC
2640-11).

Each weekly statement required shall be delivered by the Contractor or
subcontractor, within seven (7) days after regular payment date of the payroll period, to a
representative of the Contracting Officer in charge at the site of the building or work. After
each examination and check as may be made, such statement, or copy thereof, shall be
kept available, or shall be transmitted together with a report of any violation, in
accordance with applicable procedures prescribed by the US. Department of Labor.

Upon a written finding by the Contracting Officer, the Secretary of Labor may
provide reasonable limitations, variations, tolerances and exemptions from the
requirements of this Section subject to such conditions as the Secretary of Labor may
specify.

PAYROLLS AND RECORDS—The Contractor and each subcontractor shall preserve
his weekly payroll records for a period of three (3) years from date of completion of the
Contract. The payroll records shall set out accurately and completely the name, address-
and Social Security Number of each laborer and mechanic, his correct classification, rate
of pay, daily and weekly number of hours worked, deductions made, and actual wages
paid. Such payroll records shall be made available at all times for inspection by the
Contracting Officer, and by authorized representatives of the U.S. Department of Labor.
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D. PAYROLL DEDUCTIONS NOT SUBJECT TO SECRETARY OF LABOR APPROVAL—
Deductions made under the circumstances or in the situations described in paragraphs of
this Section may be made without application to and approval at the Secretary of Labor:
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1.

2.

6.

Any deduction made in compliance with the requirements of Federal, State, or
local law, such as Federal or State withholding income taxes and Federal social
security taxes.

Any deduction of sums previously paid to the employee as a bona fide
prepayment of wages when such prepayment is made without discount or
interest. A "bona fide prepayment of wages” is considered to have been made
only when cash or its equivalent has been advanced to the person employed in
such manner as to give him complete freedom of disposition of the advanced
funds.

Any deduction of amounts required by court process to be paid to another,
unless the deduction is in favor of the Contractor, subcontractor, or any affiliated
person, or when collusion or collaboration exists.

Any deduction constituting a contribution on behalf of the person employed to
funds established by the employer, or representatives of employees, or both, for
the purpose of providing either from principal or income, or both, medical or
hospital care, pensions or annuities or retirement, death benefits, compensation
for injuries, illness, accidents, sickness, or disability, or for insurance to provide
any of the foregoing, or unemployment benefits, vacation pay, savings accounts,
or similar payments for the benefit of employees, their families and dependents:
Provided, however, that the following standards are met:

a. The deduction is not otherwise prohibited by law;

b. it is either voluntarily consented to by the employee in writing and in
advance of the period in which the work is to be done and such
consent is not a condition either for the obtaining of or for the
continuation of employment, or provided for in a bona fide collective
bargaining agreement between the Contractor or subcontractor and
representatives of his employees;

c. No profit or other benefit is otherwise obtained, directly or indirectly,
by the Contractor or subcontractor or any affiliated person in the form
of commission, dividend, or otherwise; and

d. The deductions - shall serve the convenience and interest of the
employee.

Any deduction contributing toward the purchase of United States Defense
Stamps and Bonds when voluntarily authorized by the employee.

Any deduction requested by the employee to enable him to repay loans to or to
purchase shares in credit unions organized and operated in accordance with
Federal, State and District credit union statutes.

Any deduction voluntarily authorized by the employee for the making of
contributions to governmental or quasi-governmental agencies, such as the
American Red Cross.

Any deduction voluntarily authorized by the employee for the making of
contributions to Community Chests, United Givers Funds, and similar charitable
organizations.



9. Any deduction to pay regular union initiation fees and membership dues, not
including fines or special assessments; provided, however, that a collective
bargaining agreement between the Contractor or subcontractor and
representatives of his employees provides for such deductions and the
deductions are not otherwise prohibited by law.

10. Any deduction not more than for the "reasonable cost” of. board, lodging, or other
facilities meeting the requirements of Section 3(m) of the Fair Labor Standards
Act of 1938, as amended, and Part 531 of said title. When such a deduction is
made the additional records required under 516.25(a) of this title shall be kept.

E. PAYROLL. DEDUCTIONS SUBJECT TO SECRETARY OF LABOR APPROVAL—The
Contractor and any subcontractor may apply to the Secretary of Labor for permission to
make any deduction not permitted under Section D. The Secretary may grant permission
whenever be finds that:

1. The Contractor, subcontractor or any aitiated person does not make a profit or
benefit directly from the deduction, either in the form of a commission, dividend or
otherwise;

2. The deduction, is not otherwise prohibited by law;
3. The deduction is either:

a. voluntarily consented to by the employee in writing and in advance of the
period in which the work is to be done and such consent is not a condition
either for the obtaining of employment or its continuance, or

b. provided for in a bona fide collective bargaining agreement between the
Contractor or subcontractor and representatives of its employees; and

4. The deduction services the convenience and interest of the employee.

F. APPLICATIONS FOR SECRETARY OF LABOR APPROVAL—Any application for the
making of payroll deductions under Section E. shall comply with the requirements
prescribed in Paragraphs 1 through 5:

1. The application shall be in writing and shall be addressed to the Secretary of Labor.

2. The application shall identify the Contract under which the work in question is to be
performed. Permission will be given for deductions only on specific, identified
coniracts, except upon a showing of exceptional circumstances.

3. The application shall state affimatively that there is compliance with the standards
set forth in Section B. The affirmation shall be accompanied by a full statement of the
facts indicating such compliance.

4. The application shall include a description of the proposed deduction, the purpose to
be served thereby, and the classes of laborers or mechanics front whose wages
proposed deduction would be made.

5. The application shall state the name and business of any third person to whom any
funds obtained from the proposed deductions are to be transmitted and the affiliation
of such person, if any, with the applicant.

G. ACTION BY SECRETARY OF LABOR UPON APPLICATIONS—The Secretary will
decide whether or not the requested deduction is permissible under provisions of Section
B, and shall notify the applicant in writing of his decision.

H. PROHIBITED PAYROLL DEDUCTIONS—Deductions not elsewhere stipulated and
which are not found to be permissible under Section B are prohibited.
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I. METHODS OF PAYMENT OF WAGES—The payment of wages shall be by cash,
negotiable instruments payable on demand, or the additional forms of compensation for
which deductions are permissible. No other methods of payment shall be recognized on
work subject to the Copeland Act.

ARTICLE 6. RESERVED

ARTICLE 7. NONSEGREGATED FACILITIES—The Contractor certifies that he does not and will
not maintain or provide for his employees any segregated facility at any of his establishments;
that he does not and will not permit his employees to perform their services at any location under
his control where segregated facilities are maintained; and that he will obtain and retain identical
certifications from proposed subconiractors prior to award or subcontracts.

“Segregated facilities” shall mean any waiting room, work area, wash and rest rooms, restaurant
and other eating area, time clock, locker room and other storage or dressing area, parking lot,
drinking fountain, recreation or entertainment area, transportation and housing facility, provided
for employees which is segregated by explicit directive or is segregated on the basis of race,
color, age, sex, religion or national origin, because of habit, local custom or otherwise. Penalty
for violation or making false statements is prescribed in 18 USC 1001.

Page 37



[ DISTRICT OF COLUMBIA *
WEEKLY STATEMENT OF COMPLIANCE
(Consuruction). . ...

Project No. Contract No. Date
Invitation No. )
WAGES AND HOURS
_ Tolal Thid ‘Perled Totsl To Date
Straight Time Hoars Woerked :
Overtime Hours Worked
Overtime and Straight Time Hours Combined
‘Wages Earned
I »
(Nune of signatery puty) (Tisls)
do hereby siate
(1) That'l pay of supervise the payment of the persons employed by
(Contrastar ot Bubrentrarion) i s Chuliding o Werk) :
Mmmmmmmnm day of
18, and ending on the day of 18—, all persons

empioyed on said project have MMMWWWMMMMMMWW
be made either direclly or indirectly fo or ca hehalf of aaid

{Covirarmmr or Sobwsewtiruatar)
tmnthhﬂ!weeklym .mwmmmmnmaummbmmmdmw

by
Stat. 948; 63 Stat. 100; 72 Stat. 967; 76 .Stat. 537; 40 USC 270¢), and described below:

(3) That any payroll otherwise under the Contract required to be submitied for the above period
are correct and complate; that the wage rates for laborers or mechanics contained therein are not less
Mthlpplhblannnhlmhlmdhm-m determination incorpersted ints the Contrast;
mdmﬂnﬂm forih therein for eash laborer ar mechande conferm withthvwkhpe-
(3) That any spprentice employed in the .hn;ddh&bnﬁmdh:bonﬂnlwu-
ship program registared with the Buresu of Apprenticsship Tralning, U.S. Department of Labor,

NOTE-—Fringe Bapefits Statement and Signature Block are on reverse.

Torm Me. DC 3adi1 *
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mcnmsnm
The Contractor, quthmm

(WHERE ALL OR A MAJORITY OF THE FRINGE BENEFITS ARE PAID TO APPROVED PLANS,
FUNDS, OR PROGRAMS)

( ) Section 1—In addition % the basic hourly wage rates paid to emch employee lated in the above
referenced payroll, payments of fringe benefits as listed in the Contract have been or will
hmt;lwlmmumfummeﬂldnchmhmwanold in
Section 3

(WHERE ALL OR A MAJORITY OF THE FRINGE BENEFITS ARE FPAID IN CASH)

{ ) Section 2—Each employee listed in the sbove referenced payroll has been pald, 23 indicsted on the
payroll, the basic hourly wage rats plus an additional payment in the smount of the re-
guired fringe benefits as listed in the Contract, except as noted in Section 3 below.

MIPMTOFMMGBBMMPWNMMPMMPAIDWM
FUNDS, OR PROGRAMS)

( 1se:uus—-m.le!mmmdtnmrnmabmmmﬁhnbmevﬂlhmw
* appropriats mmurhanbeanldubyeuhp-muhhumwuh&.bm
classifications and in the amounts set forth below:

CLASSIFICATION HOURLY AMO IDENTITY AND LOCATION OF
{Or Classification Cods) Paid To Puid In PLAN, FUND OR PROGRAM
, Program Cash

Signature : 'm.in

The willful falsification of either of the siatements which appear above may subject the Contracter o eivil
or criminal prosecution.  See 18 USC 1001 and 1020 and 31 USC 231

Bee, July 173 = ; »
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LIVING WAGE ACT FACT SHEET

The “Living Wage Act of 2006,” Title ] of D.C. Law 16-18, (D.C. Official Code §§2-220.01-.11 became ef-
fective june 9, 2006. It generally provides that District of Columbia government contractors and recipients
of government assistance (grants, loans, tax increment financing) in the amount of $100,000 or more shall
pay affiliated employees wages no less than the amount of $11.75 per hour.

Subcontractors of D.C. government contractors who receive $15,000 or more from the contract and sub-
contractors of the recipients of govemment assistance who receive $50,000 or more from the assistance
are also required to pay their affiliated employees no less than $11.75 per hour.

“Affiliated employee” means any individual employed by a recipient who received compensation di-
rectly from government assistance or a contract with the District of Columbia government, including any
employee of a contractor or subcontractor of a recipient who performs services pursuant to govemment
assistance or contract. The term “affiliated employee” does not include those individuals who perform
only intermittent or incidental services with respect to the contract or government assistance or who are
otherwise employed by the contractor, recipient or subcontractor.

Exemptions - The following contracts and agreements are exempt from the “Living Wage Act™:

1. Contracts or other agreements that are subject to higher wage level determinations required
by federal law {i.e., if a contract is subject to the Service Contract Act and certain wage rates
are lower than the District’s current living wage, the contractor must pay the higher of the two
rates);

2. Existing and future collective bargaining agreements, provided, that the future collective
bargaining agreement results in the employee being paid no less than the established living
wage;

3. Contracts for electricity, telephone, water, sewer or other services provided by a regulated
utility;

4. Contracts for services needed immediately to prevent or respond to a disaster or eminent
threat to public heatth or safety declared by the Mayor;

5. Contracts or other agreements that provide trainees with additional services including, but
not limited to, case management and job readiness services; provided that the trainees do
not replace employees subject to the Living Wage Act of 2006;

6. An employee, umder 22 years of age, employed during a school vacation period, or enrolled
as a full-time student, as defined by the respective institution, who is in high school or at an
accredited institution of higher education and who works less than 25 hours per week;
provided that he or she does not replace employees subject to the Living Wage Act of 2006;

Living Wazp Act Fart Shiear ~Aver-



7. Tenants or retail establishments that occupy property constructed or improved by receipt of
government assistance from the District of Columbia; provided, that the tenant or retail
establishment did not receive direct government assistance from the District;

8. Employees of nonprofit organizations that employ not more than 50 individuals and qualify
for taxation exemption pursuant to section 501(ck3) of the intemal Revenue Code of 1954,
approved August 16, 1954 (68A Stat. 163; 26 U.S.C. § 501(c)(3);

9. Medicaid provider agreements for direct care services ta Medicaid recipients, provided,
that the direct care service is not provided through a home care agency, a community
residence facility, or 2 group home for mentally retarded persons as those terms are defined
in section 2 of the Health-Care and Community Residence Facility, Hospice, and Home
Care Licensure Act of 1983, effective February 24, 1984 (D.C. Law 5-48; D.C. Official
Code § 44-501); and €

10. Contracts or other agreements between managed care organizations and the Health Care
Safety Net Administration or the Medicaid Assistance Administration to provide health
services.

Enforcement

The Department of Employment Services (DOES) and the D.C. Office of Contracting and Procurement
{OCP) share monitoring responsibilities.

if you Jearn that a contractor is not paying at least the living wage you should report it to the Contracting
Officer.

If you believe that your employer is not paying you at least the required living wage, you may file a
complaint with the DOES Office of Wage — Hour, located at 64 New York Avenue, N.E., Room 3105,
{202) 671-1880.

For questions and additional information, contact the Office of Contracting and Procurement at
{202) 727-0252 or the Department of Employment Services on (202) 671-1880.

Please note: This fact sheet is for informational purposes only as required by Section 106 of the Living Wage Act.
it should not be refied on as a definitive statement of the Living Wage Law or any regulations adopted pursuant to
the law.

.
Distric: of Colomiz
Depormnmt of

CHMPLOYMENT
SERVICES o2

laling Viashingion L,}"
10 the Worlplooe™ o0
Government of the Distriet of Columbia
* ﬂ. ..A.. Asthony A. Willaman, Mayer

i o Department of Empleyment Services
SIS Gregory P Irish, Director

Living iliee dor Fucd Showi



GF-2019-B-0042 for Building 38 Roof Replacement
ATTACHMENT J.2 l‘v/\

General Decision Number: DC190003 3/22/2019
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General Decision Number: DC190002 04/05/2019 DC2
Superseded General Decision Number: DC20180002
State: District of Columbia

Construction Type: Building

County: District of Columbia Statewide.

BUILDING CONSTRUCTION PROJECTS (does not include single family
homes or apartments up to and including 4 stories).

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.60 for calendar year 2019 applies to all contracts
subject to the Davis-Bacon Act for which the contract is
awarded (and any solicitation was issued) on or after January
1, 2015. 1If this contract is covered by the EOQO, the contractor
must pay all workers in any classification listed on this wage
determination at least $10.60 per hour (or the applicable wage
rate listed on this wage determination, if it is higher) for
all hours spent performing on the contract in calendar year
2019. If this contract is covered by the EO and a
classification considered necessary for performance of work on
the contract does not appear on this wage determination, the
contractor must pay workers in that classification at least the
wage rate determined through the conformance process set forth
in 29 CFR 5.5(a) (1) (ii) (or the EO minimum wage rate,if it is
higher than the conformed wage rate). The EO minimum wage rate
will be adjusted annually. Please note that this EQ applies to
the above-mentioned types of contracts entered into by the
federal government that are subject to the Davis-Bacon Act
itself, but it does not apply to contracts subject only to the
Davis-Bacon Related Acts, including those set forth at 29 CFR
5.1{(a) (2)-(60). Additional information on contractor
requirements and worker protections under the EO is available
at www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0 01/04/2019
1 01/11/2019
2 02/08/2019
3 03/22/2019
4 04/05/2019

* ASBE0024-007 10/01/2017
Rates Fringes

ASBESTOS WORKER/HEAT & FROST
INSULATOR.....ccun-. w58 B AR $ 35.13 16.22+a

Includes the application of all insulating materials,
protective coverings, coatings and finishes to all types of

mechanical systems

a. PAID HOLIDAYS: New Year's Day, Martin Luther King Day,
Memorial Day, Independence Day, Labor Day, Veterans' Day,

https://www.wdol.gov/wdol/scafiles/davisbacon/DC2.dvb?v=4
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Thanksgiving Day, the day after Thanksgiving and Christmas
Day provided the employee works the regular work day before
and after the paid holiday.

* ASBE0024-008 10/01/2017
Rates Fringes

ASBESTOS WORKER: HAZARDQUS
MATERIAL HANDLER.:«1ssesnsenssss § 22.81 7.34+a

Includes preparation, wetting, stripping, removal, scrapping,
vacuuming, bagging and disposing of all insulation
materials, whether they contain asbestos or not, from
mechanical systems

a. PAID HOLIDAYS: New Year's Day, Martin Luther King Day,
Memorial Day, Independence Day, Labor Day, Veterans' Day,
Thanksgiving Day, the day after Thanksgiving and Christmas
Day provided the employee works the regular work day before
and after the paid holiday.

* ASBE0024-014 10/01/2017

Rates Fringes

FIRESTOPPER. sveassesssvstamunenns $ 28.01 7.78+a

Includes the application of materials or devices within or
around penetrations and openings in all rated wall or floor
assemblies, in order to prevent the pasage of fire, smoke
of other gases. The application includes all components
involved in creating the rated barrier at perimeter slab
edges and exterior cavities, the head of gypsum board or
concrete walls, joints between rated wall or floor
components, sealing of penetrating items and blank openings.

a. PAID HOLIDAYS: New Year's Day, Martin Luther King Day,
Memorial Day, Independence bay, Labor Day, Veterans' Day,
Thanksgiving Day,the day after Thanksgiving and Christmas
Day provided the employee works the regular work day before
and after the paid holiday.

Rates Fringes
BRICKLAYER. .. vvau.. @b A b e ¥ SLeab 10.78
CARP0197-011 05/01/2018

Rates Fringes
CARPENTER, Includes Drywall
Hanging, Form Work, and Soft
Floor Laying-Carpet....eseeessssd 28,71 12.08

https://www.wdol.gov/wdol/scafiles/davisbacon/DC2.dvb?v=4 4/5/2019



CARP0219-001 05/01/2018

Rates Fringes
MILLWRIGHT. . cconsnsacannss R $ 34.24 11.23
‘cARPOM441-001 05/01/208
Rates Fringes
PILEDPRIVERMABN ¢vwin v w s a s o aaliiainias s s o $ 30.94 11.45
'ELEC0026-016 11/05/2008
Rates Fringes
ELECTRICIAN, Includes
Installation of
HVAC/Temperature Controls........ $ 45.75 18.27
'ELEC0026-017 09/03/2008
Rates Fringes
ELECTRICAL INSTALLER (Sound
& Communication Systems)......... $ 28.05 10.91

SCOPE OF WORK: Includes low voltage construction,
installation, maintenance and removal of teledata

facilities (voice, data and video) including outside plant,

telephone and data inside wire, interconnect, terminal
equipment, central offices, PABX, fiber optic cable and
equipment, railroad communications, micro waves, VSAT,
bypass, CATV, WAN (Wide area networks), LAN (Local area
networks) and ISDN (Integrated systems digital network).

WORK EXCLUDED: The installation of computer systems in
industrial applications such as assembly lines, robotics
and computer controller manufacturing systems. The
installation of conduit and/or raceways shall be installed
by Inside Wiremen. On sites where there is no Inside
Wireman employed, the Teledata Technician may install
raceway or conduit not greater than 10 feet. Fire alarm
work is excluded on all new construction sites or wherever
the fire alarm system is installed in conduit. BAll HVAC
control work.

ELEV0010-001 01/01/2019
Rates Fringes

ELEVATOR MECHANIC. ... tc0esvsseas $ 45.53 33.705+a+b

a. PAID HOLIDAYS: MNew Year's Day, Memorial Day, Independence

Day, Labor Day, Veterans' Day, Thanksgiving Day, Christmas
Day and the Friday after Thanksgiving.

b. VACATIONS: Employer contributes 8% of basic hourly rate

for 5 years or more of service; 6% of basic hourly rate for

https://www.wdol.gov/wdol/scafiles/davisbacon/DC2.dvb?v=4
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6 months to 5 years of service as vacation pay credit.

Rates Fringes
TRONWORKER < 51606 s 5 & 3 waisainla SePe AT 8 31,15 20.63
LABO0011-008 06/01/2018

Rates Fringes
LABORER: Skilled.....covavesnane $ 24.22 8.32

FOOTNOTE: Potmen, power tool operator, small machine
operator, signalmen, laser beam operator, waterproofer

{(excluding roofing), open caisson, test pit, underpinning,
pier hole and ditches, laggers and all work associated with
lagging that is not expressly stated, strippers, operator
of hand derricks, vibrator operators, pipe layers, or tile
layers, operators of jackhammers, paving breakers, spaders

or any machine that does the same general type of work,
carpenter tenders, scaffold builders, operators of

towmasters, scootcretes, buggymobiles and other machines of

similar character, operators of tampers and rammers and
other machines that do the same general type of work,

whether powered by air, electric or gasoline, builders of

trestle scaffolds over one tier high and sand blasters,

power and chain saw operators used in clearing, installers
of well points, wagon drill operators, acetylene burners

and licensed powdermen, stake jumper,demolition.

MARB0002-004 04/29/2018

Rates Fringes

MARBLE/STONE MASON....... ciresans $ 37.91 17.08

INCLUDING pointing, caulking and cleaning of All types of
masonry, brick, stone and cement EXCEPT pointing, caulking,

cleaning of existing masonry, brick, stone and cement
{restoration work)

Rates Fringes
TERRAZZO WORKER/SETTER.....v00vu. $ 28.20 11467
MARB0003-007 04/29/2018

Rates Fringes
TERRAZZO FINISHER. .. .cccuanananas $ 23.28 10.72

MARBOG03-008 04/29/2018

https://www.wdol.gov/wdol/scafiles/davisbacon/DC2.dvb?v=4
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Rates Fringes
TILE SETTER:issws u s Nl S O $ 28.20 12167
MARBQOO03-009 04/29/2018
Rates Fringes
TILE: PINISHER..cmms s va v an sdismnie s svs 23e28 10,72
PAINQO0OS51-014 06/01/2018
Rates Fringes
GLAZIER
Glazing Contracts $2
million and under...........5% 26.07 12.15
Glazing Contracts over $2
MLl iOhee e ss s = 5w sew b waa ey 30,31 +2.15
PAINOO51-015 06/01/2018
Rates Fringes
PAINTER
Brush, Roller, Spray and
Drywall Finisher...... sersisd 25506 9.76
PLAS0891-005 07/01/2018
Rates Fringes
PLASTERER s cassusvs eaeaan e s ewaan$ 29263 6.80
PLAS0891-006 02/01/2019
Rates Fringes
CEMENT MASON/CONCRETE FINISHER...S$ 28.45 11.28
PLAS0891-007 08/01/2016
Rates Fringes
FIREPROOFER
Handler.,..cssssssesssssssas $ 16.50 4.89
Mixer/Pumps :vesssssmas s ais sesd 18,50 4.89
Sprayer..... e A e ) $ 23.00 4.89

Spraying of all Fireproofing materials. Hand application of
Fireproofing materials. This includes wet or dry, hard or
soft. Intumescent fireproofing and refraction work,
including, but not limited to, all steel beams, columns,
metal decks, vessels, floors, roofs, where ever
fireproofing is required. Plus any installation of thermal
and acoustical insulation. All that encompasses setting up
for Fireproofing, and taken down. Removal of fireproofing
materials and protection. Mixing of all materials either by
hand or machine following manufactures standards.

https://www.wdol.gov/wdol/scafiles/davisbacon/DC2.dvb?v=4
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PLUMO005-010 08/01/2018

Rates Fringes
PLUMBER ;s 745 e oot i S om0 om0 s i $ 42,92 18.15+a

a. PAID HOLIDAYS: Labor Day, Veterans' Day, Thanksgiving Day
and the day after Thanksgiving, Christmas Day, New Year's
Day, Martin Luther King's Birthday, Memorial Day and the
Fourth of July.

PLUM0602~-008 08/01/2018
Rates Fringes

PIPEFITTER, Includes HVAC
Pipe Installationi..::ssiussseesa $ 41.64 21.57+a

a. PAID HOLIDAYS: New Year's Day, Martin Luther King's
Birthday, Memorial Day, Independence Day, Labor Day,
Veterans' Day, Thanksgiving Day and the day after
Thanksgiving and Christmas Day.

Rates Fringes
ROOEERS: 5 w5 wivieiswe s s 1 senmemamaes w9 291D 12.74
sFpcos69-002 04/01/2008
Rates Fringes
SPRINKLER FITTER (Fire
SPTINkLors e sim s o mbmwmema n s =t $ 35.60 20.24
‘sWEE0100-015 07/01/2018
Rates Fringes
SHEET METAL WORKER {Including
HVAC Duct Installation)....seesss $ 40.27 20.34+a

a. PAID HOLIDAYS: New Year's Day, Martin Luther King's
Birthday, Memorial Day, Independence Day, Labor Day,
Veterans Day, Thanksgiving Day and Christmas Day

SUDC2009-003 05/19/2009

Rates Fringes
LABORER: Common or General......$ 13.04 2.80
LABORER: Mason Tender -
Cement/Concrete..coveeeenessnaasd 15.40 2.85

https://www.wdol.gov/wdol/scafiles/davisbacon/DC2.dvb?v=4 4/5/2019



LABORER: Mason Tender for

pointing, caulking, cleaning

of existing masonry, brick,

stone and cement structures

(restoration work); excludes

pointing, caulking and

cleaning of new or

replacement masonry, brick,

stone and cemenNt..ieecrissaassssaaad® 11.67

POINTER, CAULKER, CLEANER,
Includes pointing, caulking,
cleaning of existing masonry,
brick, stone and cement
structures (restoration
work); excludes pointing,
caulking, cleaning of new or

replacement
masonry, brick, stone or
cement,.... e et RS TAIBE

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of "identifiers™ that indicate whether the particular
rate is a union rate {current union negotiated rate for local),

https://www.wdol.gov/wdol/scafiles/davisbacon/DC2.dvb?v=4
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a survey rate (weighted average rate) or a union average rate
{(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than "SU" or
"UAVG" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement {(CBA} governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the "SU" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate, OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

https://www.wdol.gov/wdol/scafiles/davisbacon/DC2.dvb?v=4 4/5/2019
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WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

*

an existing published wage determination

survey underlying a wage determination

a Wage and Hour Division letter setting forth a position on
a wage determination matter

a conformance (additional classification and rate) ruling

LA
2}

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis—-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party {(those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S5. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

—_—————— = [—— — o=

https://www.wdol.gov/wdol/scafiles/davisbacon/DC2.dvb?v=4 4/5/2019
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END OF GENERAL DECISION

https://www.wdol.gov/wdol/scafiles/davisbacon/DC2.dvb?v=4 4/5/2019
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EXTERIOR WINDOW AND DOOR REPLACEMENTS AT BUILDING 46E & 46W
AT THE UNIVERSITY OF THE DISTRICT OF COLUMBIA, VAN NESS CAMPUS

Statement of Work

42



UNIVERSITY}?TL UNIVERSITY OF THE DISTRICT OF COLUMBIA

OFFICE OF THE VICE PRESIDENT FOR
DISTRICT OF CAPITAL ASSETS AND REAL ESTATE SERVICES
COLUN[BIA
—— e CAPITAL PLANNING & CONSTRUCTION

Project Name: Building 38 Roof Replacement

Subject: Request for Contract Action: Issue for Bid
STATEMENT OF WORK

The University of the District of Columbia Capital Planning and Construction Division is seeking a
contractor to provide all labor, materials, equipment and supervision for the “Building 38 Roof
Replacement™ project on the Van Ness Campus. The project shall include but is not limited to
Architectural, Electrical, Security, Concrete and waterproofing scope as detailed in the “Building 38
Roof Replacement” Construction Drawings and Specifications. The Van Ness Campus is located at
4200 Connecticut Avenue, N.W. Washington, D.C. 20008.

Scope of Work
Perform all work as detailed in the attached “Building 38 Roof Replacement” construction drawings

and specifications. The awarded contractor must also comply with all special requirements.

SPECIAL REQUIREMENTS

Lobby/Building Restrictions

Building 38 does not have a freight specific elevator. Use of building elevators for small tools and
limited materials shall be permitted with approval of the Construction Manager. Elevator use for
approved materials transport is restricted to before 9AM. The Contractor will be responsible for
protecting elevators from damage during use and repairing any damage that may occur. All major
deliveries to the building must occur before 9AM and be scheduled with the Construction Manager
at least 48 hours in advance.

Building Utility Systems

Any Work that disrupts building services (HVAC, Exhaust Fans, Electrical, etc.) or blocks required
emergency egress exists must be performed during off or reduced activity hours and is to be
scheduled 48 hours in advance with the construction manager.

The contractor will schedule at minimum 48 hours in advance of any utility or building systems shut
down required to perform the work. Should a building wide shutdown be required, a minimum of 7
day’s notice will be provided to the UDC. At no time shall the contractor disrupt essential services
including during ovemight hours without providing temporary services as required to maintain
safety and security to the building or it occupants.

Period of Performance

All work outlined in the above statement of work shall be completed no later than June 1st 2020.

4200 Connecticut Avenue, NW | Building 38, Room C01 A | Washington, D.C. 20008
Phone: (202) 274-5600 | Fax: (202) 274-5490



Liguidated Damages
Liquidated damages for the “Building 38 Roof Replacement” project will be assessed as follows:

Item Hours Rate Amount
Project Manager 2 125.00 250.00
Construction Manager 8 105 840.00
Project Inspector 8 95.00 760.00
TOTAL 1,850.00
BID DOCUMENT FEE

It is recommended that the fee for retrieving copies of bid documents by prospective bidders be set
at $100
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BID BOND FORM
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GOVERNMENT OF THE DISTRICT OF COLUMBIA

PROPOSAL BOND Date Bond Executed:
(See Instructions on 2" page) (Must Not be Later Than Bid Opening Date)

PRINCIPAL (Legal Name and Address) TYPE OF ORGANIZATION ("X")
[ ] INDIVIDUAL [ ] PARTNERSHIP
{ ] JOINT VENTURE [ ] CORPORATION
STATE OF INCORPORATION
PENAL SUM OF BOND

SURETY(IES) (Name(s) and Address(es)) | AMOUNT NOT TO EXCEED 5% OF BID
MILLION(S) THOUSAND(S) | HUNDRED(S) | CENTS
BID IDENTIFICATION
BID OPENING DATE | INVITATION NO.

KNOW ALL MEN BY THESE PRESENTS, that we, the Principal and Surety(ies) hereto are firmly bound to the District of Columbia Government, a

municipal corporation, hereinafter called *the District", in the above penal sum for the payment of which we bind ourselves, our heirs, executors, and
successors, jointly and severally; Provided that, where the Surety(ies) are corporations acting as co-sureties, we, the Sureties, bind ourselves in such sum
"jointly" and "severally" only for the purpose of allowing a joint action against any or all of us, and for all other purposes each Surety bonds itself, jointly
and severally with the Principal, for the payment of such sum only as is set forth opposite the name of such Surety, but if no limit of liability is indicated,
the limit of liability shall be the full amount of the penal sum.

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted the bid identified above. NOW THEREFORE, if the
Principal shall not withdraw said bid within the period specified therein after the receipt of the same, or, no perlod be specified, within ninety (90) calendar
days after said receipt, and shall within the period specified therefore, or, if no perlod be specified, within ten (10) calendar days after being called upon to
do so, furnish Performance & Payment Bonds with good and sufficient surety, as may be required, for the faithful performance and proper fulfillment of
the Contract, and for the protection of all persons supplying labor and material in the prosecution of the work provided for in such Contract or, in the
event of withdrawal of said bid, within the period specified, or the failure to furnish such bond within the time specified, if the Principal shall pay the
District the difference between the amount specified in sald bid and the amount for which the District may procure the required work and/or supplies, il
the latter amount be in excess of the former, then the above obligations shall be vold and of no effect, otherwise to remain in full force and virtue. Each
Surety executing this bond hereby agrees that lts obligation shall not be impaired by extension(s) of time for acceptance of the bid that the Principal may
grant to the District, notice of which extension(s) to Surety (les) being hereby waived: Provided that such waiver of notice shall apply only with respect to
extensions aggregating not more than sixty (60) calendar days in addition to the period originally allowed for acceptance of the bid.

IN WITNESS WHEREOQF, the Principal and Surety (ies) have executed this bid bond and have affixed their seals on the date set forth above.

PRINCIPAL
1. SIGNATURE 1. ATTEST Corporate
Seal
Seal
Name & Title (typed) Name & Title (typed)
2. SIGNATURE 2. ATTEST Corporate
Seal
Seal
Name & Title (typed) Name & Title (typed)




I, ) , certify that I am =k .
Secretary of the Corporation, named as Principal herein, that , who signed this bond, on
behalf of the Principal, was then of said Corporation; that I know his signature, and his signature thereto is genuine; that said bond
was duly signed and sealed for and in behalf of said Corporation by authority of its governing body, and is within the scope of its
corporate powers.

Secretary of Corporation

SURETY(IES)
1. Name & Address (typed) State of Inc. Liability Corpor
Limit ate
Seal
Signature of Attorney-in-Fact Attest (Signature)
Name & Address (typed) Name & Address (typed)
1. Name & Address (typed) State of Inc. Liability Corpora
Limit te
Seal
Signature of Attorney-in-Fact Attest (Signature)
Name & Address (typed) Name & Address (typed)

INSTRUCTIONS

. This form shall be used whenever a bid guaranty is required in connection with construction, alteration and repair work.

. Corporations name should appear exactly as it does on Corporate Seal and inserted in the space designated “Principal” on the
face of this form. If practicable, bond should be signed by the President or Vice President; if signed by other official, evidence
of authority must be furnished. Such evidence should be in the form of an Extract or Minutes of a Meeting of the Board of
Directors, or Extract of Bylaws, certified by the Corporate Secretary, or Assistant Secretary and Corporate Seal affixed
thereto. CERTIFICATE AS TO CORPORATION must be executed by Corporate Secretary or Assistant Secretary.

. Corporations executing the bond as sureties must be among those appearing on the U. S. Treasury Department’s List of
approved sureties and must be acting within the limitations set forth therein, and shall be licensed by the Insurance
Administration, Department of Consumer and Regulatory Affairs, to do business in the District of Columbia. The surety shall
attach hereto an adequate Power-Of-Attorney for each representative signing the bond.

4. Corporations executing the bond shall affix their Corporate Seals. Individuals shall sign full first name, middle initial and last
name opposite the word “seal”, two witnesses must be supplied, and their addresses, under the word “attest”, If executed in
Maine or New Hampshire, an adhesive seal shall be affixed.

5. Names of all partners must be set out in body of bond form, with the recital that they are partners compeosing a firm, naming it,

and all members of the firm shall execute the bond as individuals. Each signature must be witnessed by two persons and

addresses supplied.

[

Lo




